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July 22, 2021 
 

REQUEST FOR PROPOSALS 
CITY OF EL SEGUNDO 

AMERICANS WITH DISABILITIES ACT (ADA)  
SELF-EVALUATION AND TRANSITION PLAN 

RFP NO. ENG 21-13 
 

Dear Sir/Madam: 
 
The City of El Segundo (herein after referred to as “City”) seeks to enter into a professional 
services agreement with a qualified, experienced firm to provide a comprehensive evaluation of 
Americans with Disabilities Act (ADA) accessibility compliance of public rights-of-way, parks, 
City-owned open spaces, and City buildings not already addressed in previous ADA assessments. 
The project will require conducting a self-evaluation and the end product will be a formal ADA 
Transition Plan, including estimated costs for addressing identified barriers, that will be presented 
to the City for review. 
 
Proposals shall be submitted by firms that have a capable and demonstrable background in the type 
of work described in Section 3 of this notice. In addition, all interested firms shall have sufficient, 
readily available resources in the form of trained personnel, support services, specialized 
consultants and financial resources to carry out the work without delay or shortcomings. 
 
See Section 4 for the proposal requirements. A blank copy of the standard Professional Service 
Agreement is provided as Appendix A for your information. Please note the insurance for the RFP 
require Waiver of Subrogation for the Worker’s Compensation as a statute requirement. To be 
considered for selection, submit one electronic copy via digital media, an original and three (3) 
hardcopies of your proposal and the fee proposal in a separate sealed envelope by 4:00 PM on 
TUESDAY, AUGUST 31, 2021. Please place your proposal materials in an envelope addressed 
to the person below, and marked: 
  

“PROPOSAL: AMERICANS WITH DISABILITIES ACT (ADA)  
SELF-EVALUATION AND TRANSITION PLAN 

RFP NO. ENG 21-23” 
 
Thank you for your interest in this project, 
 
 
Floriza Rivera 
City of El Segundo Public Works Department 
350 Main Street 
El Segundo, CA 90245 
frivera@elsegundo.org, 310-524-2361 

mailto:frivera@elsegundo.org
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SECTION 1: SCOPE OF SERVICES 
 
1.1 BACKGROUND AND PROJECT DESCRIPTION 
 
Located on the western edge of Los Angeles County, the City of El Segundo is a coastal 
community of residential, commercial, and industrial land. Its boundaries are the Pacific Ocean on 
the west, the Los Angeles Airport to the north, the City of Hawthorne to the east, and the City of 
Manhattan Beach to the south. 
 
Within its 5.5 square mile area the City of El Segundo has a 2021 population of approximately 
16,660 (California Department of Finance, Demographic Research Unit). The daytime 
employment population is considerably larger and has historically been as much as 80,000. 
 
The Americans with Disabilities Act (ADA) became Federal law on January 26, 1992, with the 
fundamental goal of the ADA being to ensure equal access to civic life by people with disabilities. 
The Act comprises five titles prohibiting discrimination against disabled persons within the United 
States. Title II of the ADA required state and local governments to make their programs, services 
and activities accessible to persons with disabilities. The City of El Segundo wishes to retain a 
firm to conduct a City self-evaluation and generate an ADA Transition Plan, which would identify 
existing obstacles limiting accessibility as well as describe and estimate steps to be taken to ensure 
that City facilities and public right-of-way elements are made accessible to all individuals. 
 
1.2 STANDARDS 
1.2-1 Latest Editions 
CONSULTANT shall perform all services under the Agreement in conformance and in 
compliance with the latest editions of: 
 

• United States Access Board's ADA Accessibility Guidelines for Buildings & Facilities 
(ADAAG);  

• Federal Highway Administration's California Edition of the Manual on Uniform Traffic 
Control Devices (MUTCD);  

• California Dept. of General Services' Division of the State Architect's California Access 
Compliance Reference Materials, inclusive of relevant California Building Code sections; 

• Revised Final Title II Rule: A Compilation of Regulatory Provisions and Guidance -- 
Nondiscrimination on the Basis of Disability in State and Local Government Services; 

• Public Rights of Way Guideline (PROWAG);  
• Standard Specifications for Public Works Construction (SSPWC) for general provisions, 

special provisions and technical specifications; and 
• other applicable Standards. 

 
1.2-2 Reports, Deliverable Documents, and Estimates (ADA Transition Plan) 
The ADA Transition Plan and other deliverable documents shall be prepared in English units and 
in conformance with the latest editions of applicable standards.  
 
1.2-3 Conflicts/Design Exceptions  
In case of conflict, ambiguities, discrepancies, errors, or omissions, CONSULTANT shall submit 
the matter to City for clarification. Any work affected by such conflicts, ambiguities, 
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discrepancies, errors or omissions which is performed by CONSULTANT shall be at 
CONSULTANT’S risk and expense including any CONSULTANT work to remedy such 
shortcomings. 
 
1.2-4 Reference Materials  
CONSULTANT shall make use of additional reference material as appropriate. CONSULTANT 
shall also be responsible for ensuring the most recent version of all reference materials are used, 
including any addenda and errata. CONSULTANT shall have knowledge of and utilize all 
applicable Local, County, State, and Federal ADA laws, guidelines, procedures, templates, rules, 
and resources in the development of this ADA Self-Evaluation and Transition Plan. 

 
SECTION 2: GENERAL CONDITIONS AND REQUIREMENTS 
 
2.1 OBJECTIVES AND SCOPE OF WORK  
 
Upon acceptance of the successful response to this Request for Proposals (RFP) the selected firm 
will utilize the “Scope of Work” as part of the contract entered with the City. The selected firm 
will be expected to perform all technical and other analyses necessary to complete the scope of 
work, including but not limited to, the following:  
 

1. Identify City facilities, public rights-of-way, parks, and open spaces that have not been 
included in any previous ADA assessments that may be discriminatory to people with 
disabilities and identify any existing obstacles/barriers limiting accessibility; 

2. Review City policies, practices, and procedures which govern the maintenance, repair, and 
upgrade of City facilities, public rights-of-way, parks, and open spaces; 

3. Provide a detailed outline of methods necessary to remove accessibility barriers; 
4. Conduct ADA compliance evaluation of City buildings, public rights-of-way, parks and 

open spaces; 
5. Specify a schedule for achieving compliance; 
6. Identify the official(s) who will be responsible for implementation of the plan; and 
7. Prepare the City’s ADA Self-Evaluation and Transition Plan. 

 
The ADA Transition Plan will provide recommendations for complying with accessibility 
requirements as mandated by the ADA and State of California Access Codes. It will also provide 
the basis for prioritizing, budgeting, implementing and monitoring barrier removal. 
 
2.1-1 CONSULTANT shall be responsible for the accuracy and completeness of the reports, plans, 
specifications, estimates, and related material prepared by CONSULTANT for the project. 
CONSULTANT shall independently check and identify the author and checker for all such 
material prior to any submittal. It is the CONSULTANT’S responsibility to ensure that the ADA 
Transition Plan is feasible to accomplish with the constraints that are determined during the self-
evaluation. CONSULTANT shall ensure their design is American Disabilities Act (ADA) 
compliant and shall attest to meeting this minimum criteria.  
 
2.1-2 The estimates, calculations, reports, and other documents furnished under this Scope of Work 
shall be of a quality acceptable to the City. The minimum criteria for acceptance shall be a product 
of neat appearance that is well organized, technically and grammatically correct, and thoroughly 
checked.  
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2.1-3 The page identifying preparers of report and maps or drawings shall bear the title and 
signature of the engineer(s) or professional(s) responsible for their preparation. 
 
2.1-4 The CONSULTANT shall maintain a set of project files that are indexed in accordance with 
a filing system provided or approved by the City. 
 
2.1-5 At the completion of this Scope of Work, all files and correspondence relating to the Project 
shall be turned over to the City. This includes all working data, field data, and background 
information used in creating the deliverables identified in the Scope of Work. 
 
2.1-6 CONSULTANT shall submit all final documents on a USB flash drive using original 
Microsoft Office software, CAD file, or GIS file format as applicable, as well as submit copies 
using PDF file format as required by the City.  
 
2.1-7 CONSULTANT shall assist in understanding contract objectives and requirements, 
CONSULTANT will hold regular meetings with the City. If the original established schedule is 
insufficient, CONSULTANT will hold additional meetings as necessary. The primary purpose of 
these meetings is to discuss work objectives, CONSULTANT's work schedule, the terms of the 
contract and other related issues. In addition, the meetings will serve as a forum for resolving any 
issues related to the report development. 
 
2.1-8 CONSULTANT may establish direct contact with governmental regulatory and resource 
agencies and others to obtain information, expertise, and assistance in developing the ADA 
Transition Plan. CONSULTANT shall maintain a record of such contacts and shall transmit copies 
of those records to the City on a regular basis. At a minimum, these records shall be transmitted 
monthly or more frequently, when the content or extent of the records so warrants. 
 
2.1-9 The CONSULTANT will retain responsibility for final consultation, informal and formal, 
with state and federal agencies regarding compliance with the ADA Transition Plan requirements. 
 
2.1-10 CONSULTANT shall comply with OSHA regulations regarding safety equipment and 
procedures. If needed while investigating, CONSULTANT's personnel shall wear appropriate 
safety vests and personal protective equipment as required. CONSULTANT shall have appropriate 
training including but not limited to OSHA. Costs for said training shall be at the sole cost of the 
CONSULTANT and at no additional cost to the City. It shall be the sole responsibility of the 
CONSULTANT to renew and ensure training is up to date. 
 
2.1-11 CONSULTANT shall designate a Public Outreach Manager who will coordinate 
CONSULTANT's employee outreach, public outreach and public right-of-way, parks, and open 
space accessibility self-evaluation operations. The Public Outreach Manager shall be responsible 
for all matters related to CONSULTANT's self-evaluation operations but shall coordinate with 
CONSULTANT's Project Manager. 
 
2.1-12 If needed, CONSULTANT shall designate a Land Survey Manager to coordinate 
CONSULTANT's land surveying operations. This individual shall be responsible for all matters 
related to CONSULTANT's land surveying operations but shall coordinate with CONSULTANT's 
Project Manager. If applicable, land surveys performed by CONSULTANT shall conform to the 
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requirements of the Land Surveyors Act and per City’s direction. In accordance with the Act, 
"responsible charge" for the work shall reside with a Registered Civil Engineer registered prior to 
January 1, 1982, or a Licensed Land Surveyor, in the State of California. 
 
2.1-13 Reports shall be submitted in draft as scheduled, and the opportunity provided for the City 
to direct revisions, prior to final submission. 
 
2.1-14 Throughout the project, CONSULTANT will consider least cost alternatives analysis for 
major barrier removals, where appropriate and feasible. 
 
2.1-15 City Project Manager will administer CONSULTANT contract and provide general 
direction to CONSULTANT. CONSULTANT is responsible for providing Quality Assurance 
Program. The City will review and approve the CONSULTANT’S proposed QA / QC program 
and audit CONSULTANT for compliance with the approved program. 
 
2.1-16 Any costs incurred by the City due to CONSULTANT’s failure to meet the standards 
required by the scope of work or CONSULTANT’s failure to perform fully the tasks described in 
the scope of work which, in either case, causes the City to request that CONSULTANT perform 
again all or part of the Scope of Work shall be at the sole cost of CONSULTANT and the City 
shall not pay any additional compensation to CONSULTANT for its re-performance. 
 
2.1-17 CONSULTANT may be required to modify the ADA Transition Plan and the 
CONSULTANT's estimate, at no cost to the City, if the Plan is not compliant to the previously 
mentioned standards. Any such modifications shall be submitted in a timely fashion. 

 
SECTION 3: STATEMENT OF WORK 
 
3.1 TASK 1 - PROJECT MANAGEMENT/ COORDINATION/ ADMINISTRATION 
This task covers project management services including the requirements for meetings, schedules, 
progress reports, invoicing, and administration of CONSULTANT’s work. Refer to section 4 for 
identifying the CONSULTANT’S project team for the project. 
 
3.1-1 Project Management Plan 
CONSULTANT shall prepare a comprehensive Project Management Plan to communicate the 
scope of work, constraints, and technical requirements to all project participants. The plan shall 
identify the procedures and technical requirements that are to be followed in developing the ADA 
Transition Plan. The project management plan shall also describe the responsibilities of each 
participant in the project. 
 
At a minimum the following items should be included in the project management plan: 

• Introduction: Project description, background, objectives, approach, etc. 
• Scope of work and task listing 
• Project organization 
• Key project staff names and responsibilities 
• Project schedule 
• Applicable design standards and codes listing 
• Applicable computer software programs 
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• Communications procedures 
• Project administrative procedures: filing system, communication protocol, etc. 
• Project budget, fee schedule and invoicing 
• Quality management procedures 
• City’s RFP 
• Proposer’s proposal 
• Professional Services Agreement 
• Any other related project information 

 
3.1-2 Coordination/Administration 
3.1-2a Coordination and Meetings 
 
CONSULTANT shall participate in regular Project Development Team (PDT) Meetings with the 
City to discuss issues pertinent to the performance of the Project and development of the Transition 
Plan. Following are the meeting materials that CONSULTANT will be responsible for preparing 
and providing: 

• Notices 
• Agendas 
• Handouts 
• Minutes 
• Progress plans 

 
3.1-2b Administration 
Following are administrative duties, which shall be performed by CONSULTANT: 

• Supervise subconsultants, coordinate, and monitor work for conformance with set 
standards and policies. 

• Apply for and obtain no-fee Public Works encroachment permit(s) and other City 
approvals as required for CONSULTANT to be on jobsites or for self-evaluation purposes. 

• Prepare, circulate, and file correspondence and memoranda as appropriate. 
• Maintain Project files using the City specified filing system. 
• Within Twenty days of Notice to Proceed, CONSULTANT shall submit the final Project 

Master Schedule to the City Project Manager. Section 3.1-3 contains of description of the 
Master Schedule. 

 
3.1-3 Schedules 
CONSULTANT shall submit an initial Project Master Schedule in a format acceptable to the City 
with 20 days following Notice to Proceed. The City will provide the CONSULTANT with key 
milestone dates that the Master Schedule must meet. 
 
The City seeks to have a final ADA Transition Plan completed eight (8) months from issuance of 
Notice to Proceed. If the CONSULTANT deems this unreasonable based on prior experience, a 
suitable completion date shall be clearly identified in writing, and an explanation given as to why 
the preferred completion date would be unrealistic. 
 
The following elements must be included by CONSULTANT in the Schedule: 

• Work items and deliverables identified in accordance with a Work Breakdown Structure 
(WBS) as developed by CONSULTANT and approved by the City. 
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• Work items of agencies and other third parties that may affect or be affected by 
CONSULTANT’s activities 

• The Design Schedule shall identify critical path elements. The order, sequence, and 
interdependence of all work items shall be reflected on the Schedule. Major tasks should 
be broken down into subtasks as warranted. 

• Monthly schedule updates will be part of the Progress Report and will be in accordance 
with the requirements shown in Section 3.1-4. 
 

3.1-4 Progress Reports 
CONSULTANT shall report monthly on the progress of the work. Progress shall be based on 
physical percent complete such as number of deliverables completed or estimated progress toward 
completion. Progress payments will be based upon percent complete of the major tasks identified. 
CONSULTANT shall submit one copy of a monthly Progress Report to the City’s Project Manager 
consisting of a written narrative and an updated bar chart format of the Project Master Schedule. 
The narrative portion of the monthly Progress Report shall describe overall progress of the work, 
discuss significant problems and present proposed corrective action, and show the status of major 
changes. 
 
This report shall be received no later than the tenth (10th) calendar day of the month following the 
report month. 
 
All schedule tasks shall be updated to reflect current percent complete. If the latest completion 
time for a significant work item does not fall within the time allowed by the original Project Master 
Schedule, the sequence of work and/or duration, with the concurrence of the City’s Project 
Manager, may be revised by CONSULTANT through concurrent operations, additional staffing 
or overtime, until the resultant schedule indicates that all significant milestone dates will be met. 
CONSULTANT’S additional staffing or overtime will be at the sole cost of the CONSULTANT 
and at no additional cost to the City. Should, during the course of the work, the CONSULTANT 
fall behind in overall performance in accordance with the current schedule, a project management 
meeting will be called to determine the cause. If cause is found to be due to CONSULTANT 
performance, payment to CONSULTANT may be withheld pending the submittal of an action 
plan outlining the steps, which will be taken to correct the identified delay(s). 
 
The initial Project Master Schedule, referenced in Section 3.1-3, as agreed to by the City shall 
become the project target. The baseline schedule shall be displayed on the updated Project Master 
Schedule. Changes to the baseline schedule shall be approved by the City’s Project Manager. 
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3.1-5 Quality Assurance / Quality Control (QA / QC) Plan 
CONSULTANT shall maintain a Quality Assurance / Quality Control Plan throughout 
performance of the services under this Agreement. The QA / QC Plan is intended to ensure that 
reports, maps and drawings, estimates, and other documents submitted under the Agreement are 
complete, accurate, checked, conform to standards, and proofread to meet professional practices 
in effect at the time of execution of the Agreement, and of a quality acceptable to the City. 
 
The following quality control elements are required of the CONSULTANT throughout the 
preparation of ADA Transition Plan for the project. 

• Providing independent checking and verification of all measurements 
• Maps or documents showing items evaluated being marked clearly as being checked and 

on what date, signifying that the preparation of the material followed the QA / QC Plan 
established for the project. 

• Routing pertinent project related correspondence and memoranda to affected personnel and 
bind in appropriate project files. 

• Identifying critical QA reviews within the Project Master Schedule. 
• The QA / QC Plan including a procedure where each deliverable is certified by the Quality 

Manager or CONSULTANT Project Manager as being prepared and checked in 
accordance with the approved QA / QC Plan. 

• Certification of each deliverable by the Quality Manager or CONSULTANT Project 
Manager as being prepared and checked in accordance with the approved QA / QC Plan. 

• CONSULTANT’s Project Manager or Quality Manager being qualified and certified to 
implement Quality Control and Quality Assurance program. 

• Conforming to the City’s independent quality surveillance, monitoring and audits. Such 
quality surveillance, monitoring and audits will be performed by City staff and may be 
scheduled or ad hoc. 

 
Within 30 days of receiving the Notice to Proceed, CONSULTANT shall submit a complete copy 
of the QA / QC Plan to the City Project Manager for review. 
 
CONSULTANT Deliverables: 

• Three (3) copies of the Project Management Plan at the kick-off meeting. 
• The CONSULTANT shall plan to attend at least three status meetings with City staff—a 

kick-off meeting, interim progress meeting and a final completion meeting at minimum, in 
addition to any required site visits and City staff meetings needed for self-evaluation 
investigations and document research. 

• The CONSULTANT shall also plan to attend and present the ADA Transition Plan to the 
City Council at a future public City Council meeting. 

• Meeting notices, agendas, handouts, minutes, monthly invoices. 
• Project Master Schedule due at the kick-off meeting– 2 copies plus one USB flash drive in 

a Microsoft Project format. Schedule updated and maintained throughout the project. 
• Monthly progress reports to accompany each monthly invoice. 
• Two (2) hard copies of QA / QC Plan plus one electronic copy on a USB flash drive, 

submitted to the City Project Manager within 30 days of receiving the Notice to Proceed. 
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3.2 Task 2 – OVERSEE DEVELOPMENT AND EXECUTION OF SELF-EVALUATION 
REPORT AND ADA TRANSITION PLAN 

 
1. The CONSULTANT shall perform an initial investigation and document review prior to 

the ADA Transition Plan Development. Aspects of this initial investigation shall include: 
a. Review existing City ADA-related documents and information, Facility Condition 

Assessments, as-built drawings, and any other related and necessary reports that 
document City’s most recent land development changes. 

b. Review all applicable City and regulatory agency policies and procedures related 
to accessibility including all local, county, state and federal policies, laws, 
regulations, and guidelines. 

c. During the ADA Transition Plan development, the CONSULTANT shall assist the 
City in designating an ADA Coordinator and ADA liaisons from relevant 
departments to serve as an ongoing work group. The CONSULTANT shall train 
designated City staff, at a minimum, in the following areas: 

i. Describing project delivery and necessary steps CONSULTANT will 
perform 

ii. Applicable government code, statutes and regulations; 
iii. Procedures and forms to be used for performing field investigations and 

inspections; 
iv. Procedures and forms to conduct Self-Evaluation; 
v. Preparation of ADA Compliance Assessment Reports; 

vi. Using and maintaining the database; 
vii. Using and maintaining the project map; 

viii. Monitoring and updating the ADA Self-Evaluation and Transition Plan; 
ix. Internal procedures for granting exemptions for City projects. 

 
2. The CONSULTANT shall develop a process, procedures, and forms needed to conduct the 

Self-Evaluation of the City facilities, public rights-of-way, parks, and open spaces for ADA 
requirement compliance, including the compilation of the final Self-Evaluation report. 
CONSULTANT Deliverables include: 

a. Develop a master list of City facilities, public rights-of-way, parks, and open 
spaces, facility maintenance and repair accessibility policies, etc. 

b. Review appropriate City plans, reports, and programs, and meet with City staff to 
gain insight into the City’s facilities to identify issues, which may be discriminatory 
to people with disabilities. The review will also include City maintenance and repair 
policies that affect the public. The review should evaluate the current level of 
accessibility, facilities used, grievance procedures, and emergency procedures. 

c. Create and administer Barrier Assessment Surveys to collect information on each 
program and activity. Surveys should encourage staff to provide details regarding 
forms and methods used to advertise program or department activities and services, 
profile of current participants, the types of equipment and materials used, testing 
and entrance requirements, amount of staff training, and list any specific 
modifications that are needed or have been provided in the past. 

d. Based on Barrier Assessment Surveys and policy reviews, evaluate the 
effectiveness of existing ADA program services and provide recommendations 
where deficiencies are identified. 

e. Summarize the data and findings in the Self-Evaluation and ADA Transition Plan, 
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including Barrier Assessment Surveys and Access Compliance Assessment Reports 
for City facilities, parks, open spaces, and public rights-of-way as described in Task 
2 and Task 3 below. 

f. Meet with City staff at least three times, including a kick-off meeting, interim 
progress meeting, and completion meeting. This will be in addition to any required 
site visits and City staff meetings deemed necessary by the CONSULTANT for 
self-evaluation investigations and document research. 

 
3.3 Task 3 - CONDUCT COMPREHENSIVE FACILITY SURVEYS AND BARRIER 

ASSESSMENTS 
 
This task shall be performed and completed in three (3) Phases as follows: (A) Public Buildings 
(those not already addressed in previous ADA assessments), and (B) Public Right-of-Way, and 
(C) Public Parks and Open Spaces. 
 
The CONSULTANT shall build upon existing information and  develop the comprehensive ADA 
Self-Evaluation and Transition Plan based upon the results of barrier assessments, policy review 
and City staff guidance for each phase mentioned above. The ADA Transition Plan shall include 
all requisite information necessary to comply with Title II of the ADA for such a plan, which may 
include the following: 

• Methodology for the self-evaluation of existing barriers to accessibility; 
• Summary of the findings of the self-evaluation of facilities and maintenance/repair 

policies; 
• Recommendations of remedial measures to correct deficiencies and a methodology for the 

prioritization of barrier remediation; 
• Cost estimates of remediation measures; 
• Implementation schedule that includes milestones or measures of achievement for 

monitoring implementation; 
• Procedure for periodically reviewing and updating the Transition Plan; 
• Procedures for addressing grievances; and 
• Assignment of responsibilities for repair/replacement. 

 
3.3.1 (A) Public Buildings – Phase 1 
 

1. CONSULTANT shall review public buildings not already addressed in previous ADA 
assessments to build upon and add to the City’s existing ADA-related facility 
information.  Facility Condition Assessments contain previous City ADA findings. 

2. CONSULTANT shall develop the procedures and forms needed to conduct field surveys 
and the Self-Evaluation. 

3. The CONSULTANT shall review and evaluate current City policies, programs, and 
practices to identify issues which may be discriminatory to people with disabilities. The 
review will include City policy documents that affect the public. The review should 
evaluate the current level of program accessibility, including eligibility requirements, 
participation requirements, facilities used, staffing, transportation, communication, 
grievance procedures and emergency procedures. 

4. Identify which City buildings not already addressed in previous ADA assessments are 
subject to the requirements of the ADA, and develop assessments, including but not 
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limited to, path of travel and Barrier Assessment Surveys, listing each item. This includes 
City-owned buildings, including but not limited to, common areas throughout such 
buildings. 

5. Conduct Barrier Assessment Surveys with field investigations and surveys of public 
buildings in El Segundo identified in Item 4 above, that provide programs, services, or 
activities to the public, as appropriate. The Surveys will identify physical barriers in each 
facility that could limit accessibility and compare each facility to the State Title 24 
Building Code and the Federal ADA Accessibility Guidelines (ADAAG). 

i. Based on the Barrier Assessment Surveys, develop Access Compliance 
Assessment Reports (ACARs) to support the comprehensive assessment 
process, which shall include: 
a. Executive summary; 
b. As-built verifications as it relates to ADA access; 
c. Barrier description and severity rating to measure relative impact to access; 
d. Digital photograph(s) and documentation of each barrier; 
e. Reference drawings/maps showing the specific location of the barrier; 
f. Proposed solution(s) to eliminate the barrier; and 
g. Individual detailed cost estimates for each solution. 

6. The consultant shall review all ACARs and develop facility diagrams for each building 
from information gathered in Item 5 above, showing interior and exterior areas to be 
included in the ADA Transition Plan as appropriate and provide a comprehensive report. 
The consultant shall summarize the ACARs and identify issues that may limit physical 
access to individuals with disabilities to public areas where program, services, or 
activities take place. Each section of the Self Evaluation Report shall include a feasible 
solution, cost estimate for eliminating each barrier and the priority level of the project. 

7. Refer to Appendix B for a City Facility List. Appendix F, Facility Condition Assessment 
Files, is available for download only upon request due to the size and number of files. 

 
3.3.2 (B) Public Right-of-Way (ROW) – Phase 2 

1. The CONSULTANT shall develop the procedures and forms needed to conduct field 
surveys and the Self-Evaluation. 

2. The CONSULTANT shall review and evaluate current City policies, programs, and 
practices to identify issues which may be discriminatory to people with disabilities. The 
review will include City policy documents that affect the public. The review should 
evaluate the current level of program accessibility, including eligibility requirements, 
participation requirements, facilities used, staffing, transportation, communication, 
grievance procedures and emergency procedures. 

3. Survey the City’s inventory of public right-of-way and identify which public right-of 
way items are subject to the requirements of the ADA, and develop Barrier Assessment 
Surveys, listing each Item. Items shall include but not be limited to: 
• Street intersections (curb ramps and crosswalks) 
• Pathways 
• Sidewalks 
• Public streets 
• Public alleyways 
• Pedestrian signals and pushbuttons 
• City parking lots 
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• Transit stops 
• City Electric Vehicle Charging Stations 

 
The CONSULTANT will not collect any sidewalk data on the non-El Segundo portion 
of State highways, County streets, City of Los Angeles streets, City of Manhattan Beach 
streets, City of Hawthorne streets, or privately-owned streets. 

4. Conduct Barrier Assessment Surveys with field investigations and surveys of all public 
right-of-way in El Segundo, as appropriate. The Surveys will identify physical barriers 
in public right-of-way that could limit accessibility and compare these areas to the draft 
Public Rights of Way Guideline (PROWAG) from the U.S. Access Board, the Federal 
Highway Administration’s California Edition of the Manual on Uniform Traffic Control 
Devices (MUTCD), California Code of Regulations/Title 24, State Title 24 Building 
Code, and the Federal ADA Accessibility Guidelines (ADAAG). 

i. Based on the Barrier Assessment Surveys, develop Access Compliance 
Assessment Reports (ACARs) to support the comprehensive assessment 
process, which shall include: 

1. Executive summary; 
2. As-built verifications as it relates to ADA access; 
3. Barrier description and severity rating to measure relative impact to 

access; 
4. Digital photograph(s) and documentation of each barrier; 
5. Reference drawings/maps showing the specific location of the barrier; 
6. Proposed solution(s) to eliminate the barrier; and 
7. Individual detailed cost estimates for each solution. 

5. The consultant shall review all ACARs and develop facility diagrams showing all areas 
to be included in the ADA Transition Plan, as appropriate. The consultant shall 
summarize the ACARs and identify issues that may limit physical access to individuals 
with disabilities to public right-of-way. Each section of the Self Evaluation Report shall 
include a feasible solution, cost estimate for eliminating each barrier and the priority level 
of the project. 

6. Refer to Appendix C for a list of City streets within a Pavement Management Program 
report. Refer to Appendix D for a City parking lot list and maps. Please note, the parking 
structure at Grand Ave./Richmond St. and the Transit Way parking lot off Douglas Street 
are shown on the maps but are not City-owned. Appendix G, GIS Street Centerline 
Shapefiles, is available for download upon request due to the size and number of files. 

 
3.3.3 (C) Public Parks and Open Spaces – Phase 3 

1. The CONSULTANT shall develop the procedures and forms needed to conduct field 
surveys and the Self-Evaluation. 

2. The CONSULTANT shall review and evaluate current City policies, programs, and 
practices to identify issues which may be discriminatory to people with disabilities. The 
review will include City policy documents that affect the public. The review should 
evaluate the current level of program accessibility, including eligibility requirements, 
participation requirements, facilities used, staffing, transportation, communication, 
grievance procedures and emergency procedures. 

3. Identify which parks, trails, outdoor facilities, and open spaces are subject to the 
requirements of the ADA, and develop Barrier Assessment Surveys, listing each item. 

4. Conduct Barrier Assessment Surveys with field investigations and surveys of all public 
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parks, trails, outdoor facilities, and open spaces in El Segundo that provide programs, 
services, or activities to the public, as appropriate. The Surveys will identify physical 
barriers in each park, trail, outdoor facility, and open space that could limit accessibility 
as identified in the State Title 24 Building Code and the Federal ADA Accessibility 
Guidelines (ADAAG). 
i. Based on the Barrier Assessment Surveys, develop Access Compliance 

Assessment Reports (ACARs) to support the comprehensive assessment 
process, which shall include: 
a. Executive summary; 
b. As-built verifications as it relates to ADA access; 
c. Barrier description and severity rating to measure relative impact to access; 
d. Digital photograph(s) and documentation of each barrier; 
e. Reference drawings/maps showing the specific location of the barrier; 
f. Proposed solution(s) to eliminate the barrier; and 
g. Individual detailed cost estimates for each solution. 

5. The consultant shall review all ACARs and develop facility diagrams showing areas to 
be included in the ADA Transition Plan as appropriate, for each park, trail, outdoor 
facility, and open space. The consultant shall summarize the ACARs and identify issues 
that may limit physical access to individuals with disabilities to public areas where 
program, services, or activities take place. Each Section of the Self Evaluation Report 
shall include a feasible solution, cost estimates for eliminating each barrier and the 
priority level of the project. 

6.  Refer to Appendix E for City list identifying all public parks and open spaces. Please 
note, Wiseburn Aquatic Center is privately-owned. 

 
Deliverable(s) are as follows for each of the three (3) phases, as applicable 

1. Using the collected inspection date for each of the three (3) phases, develop and provide 
to the City a spreadsheet summarizing the data identified above, preliminary 
recommendations, and a list of recommended remedies. The following repair categories 
are anticipated for inclusion in the spreadsheet across all primary categories/phases, 
subject to the CONSULTANT’S review of federal and state requirements and 
recommended repair/replacement strategy: 
a. Sidewalk grinding; 
b. Sidewalk replacement, including approximate size, and if tree root removal or 

curb/gutter replacement is included; 
c. Crack and hole filling; 
d. ADA deficiencies, including specific recommendations to remedy deficiencies. 

2. Compile draft and prepare final Self-Evaluation report. 
3. Facility Report – Develop or update reports for each site and building, identifying items 

that limit physical access to individuals with disabilities to public areas where program, 
services or activities take place. The report should include a feasible solution, cost 
estimate for the removal of each barrier, and the priority level of the project. 

4. Facility Diagrams & Inventory – Produce facility diagrams of the surveyed areas of 
City buildings, facilities, parking lots and structures, parks, and the public street Right-
of-way for use in the ADA Transition Plan. Diagrams shall note the location of the 
barriers that limit ADA accessibility. 
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3.4 Task 4 - COMPREHENSIVE ADA SELF-EVALUATION AND TRANSITION PLAN 
 

1. Develop a comprehensive ADA Self-Evaluation and Transition Plan based upon the 
results of the barrier assessments, policy reviews, and City staff guidance. The ADA 
Transition Plan shall include all requisite information necessary to comply with Title II of 
the ADA for such a plan, including but not limited to, the following 

a. Incorporation of existing City ADA-related information into the plan  
b. Methodology for the self-evaluation of existing barriers to accessibility including 

how to remove them; 
c. Summary of findings of the self-evaluation of facilities, policies, and practices; 
d. Recommendations of remedial measures to correct deficiencies and a 

methodology for the prioritization of barrier remediation; 
b. Cost estimates of remediation measures; 
c. Implementation schedule that includes milestones or measures of achievement for 

monitoring implementation; 
d. Procedures and forms for monitoring implementation; 
e. Procedures for periodically reviewing and updating the ADA Transition Plan; 
f. Procedures and forms for performing evaluations of additional barriers; 
g. Procedures and forms for filing Requests for Accommodation; 
h. List of references and contact information for ADA and accessibility related 

resources; and 
i. Identification of the official(s) who will be responsible for implementation of the 

plan. 
3. Present the draft ADA Transition Plan, and subsequently, the final proposed ADA 

Transition Plan and findings to City staff. 
a. Provide one digital and three (3) bound copies of the final Self-Evaluation Report 

and ADA Transition Plan to the City. Provide editable electronic copies in both 
Microsoft Word and PDF formats. All data files and project maps and drawings 
associated with the Self-Evaluation Report and the ADA Transition Plan shall be 
delivered to the City and become the property of the City. 

4. Both the Self-Evaluation Report and the ADA Transition Plan shall be completed no later 
than May 2, 2022. 

 
3.5 Task 5 - PUBLIC OUTREACH PROGRAM 
CONSULTANT will be tasked to provide community outreach effort during the self-evaluation 
stage. is to include an appropriate number of public surveys, public outreach meetings and City 
Council meetings in their proposal.  
 

1. CONSULTANT shall propose and lead a public outreach plan and process that encourages 
participation and input from the community. It is critical CONSULTANT provides 
engagement methods that reach all interested persons, including individuals with 
disabilities or organizations representing individuals with disabilities and all populations 
considered at-risk in the current environment, which shall at minimum provide for the 
submission of comments virtually on this project.  
 
The CONSULTANT shall utilize digital tools that may include, but are not limited to, 
phone and video conference community meetings, virtual open houses or workshops, or 
online surveys, to encourage public participation in the current environment. The City is 
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supportive of other creative measures to foster public outreach. All proposed engagement 
methods must be included in the public outreach plan that is submitted to the City for final 
approval before implementation.  
 

2. CONSULTANT shall work with the City staff to invite and attend virtual and, if possible, 
based on current health and safety restrictions, in-person meetings to include 
representatives of the City’s community to review each element of the plan and provide 
comment. Interested members of the public should also be invited to attend virtual and/or 
in-person Committee meetings and provide public comment. 

 
Deliverable(s) 

• Provision of a public outreach plan for this project that incorporates virtual and digital 
methodologies, including two (2) virtual community meetings, at minimum, with the 
appropriate presentation material(s). 

 
3.6 Task 6 - PRELIMINARY COST ESTIMATES 
This task shall be proposed and completed in three (3) Phases as follows: (A) Public Buildings, 
(B) Public Right-of-Way, and (C) Public Parks and Open Spaces. The following item for this task 
shall be completed for each phase. 
 

1. In conjunction with the recommendations identified above, CONSULTANT shall develop 
preliminary cost estimates, including contingencies, to implement consultant 
recommendations for ADA accessibility in accordance with all federal, state and regulatory 
requirements. CONSULTANT shall review contingences with City staff prior to submittal. 

 
Deliverable(s) for each of the three (3) phases: 

• CONSULTANT shall develop a city-wide reference map using AutoCAD software 
showing City-wide barrier removal areas. Drawing files and .pdf files of the map shall 
be submitted to the City. 

• CONSULTANT will develop a preliminary cost estimate technical submittal with an 
executive summary. The executive summary shall be signed and stamped by a 
registered civil engineer.  

• All cost estimates shall be attached and shall be in a format agreeable to City staff.  
• Backup and source information for all quantities and unit prices used by the 

CONSULTANT shall be included as an appendix.  
• The deliverable shall be provided to the City in an electronic PDF format and three (3) 

hard copies. 
• Microsoft Excel files of all cost estimates shall also be submitted to the City. 

 
3.7 Task 7 - FINAL ADA SELF-EVALUATION AND TRANSITION PLAN 
For each phase, the CONSULTANT shall develop the comprehensive ADA Self-Evaluation and 
Transition Plan based upon the results of the barrier assessments, policy review and City staff 
guidance. It will also include the compilation of the deliverables noted above, including the 
compilation of deliverables for tasks with multiple phases. The Transition Plan shall include all 
requisite information necessary to comply with Title II of the ADA for such a plan, including, but 
not limited to the following: 
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• Executive summary signed and stamped by the project manager and registered civil 
engineer if the project manager is not registered. 

• Methodology for the self-evaluation of existing barriers to accessibility 
• Summary of the findings of the self-evaluation of facilities, policies, programs, and 

practices 
• Recommendations of remedial measures to correct deficiencies and a methodology for 

the prioritization of barrier remediation 
• Cost estimates of remediation measures 
• Implementation schedule that includes milestones or measures of achievement for 

monitoring implementation 
• Procedure for periodically reviewing and updating the Transition Plan 

 
Deliverable(s): 

• Phased implementation plan at the Capital Improvement Project programming level for 
the following terms: 

o Short Term (within the next 5 years) 
o Intermediate Term (within 6-10 years) 
o Long Term (over 10 years) 

• Ten (10) bound copies of the final ADA Self-Evaluation and Transition Plan executive 
summary for the City of El Segundo shall be provided, as well as editable electronic 
copies in both Microsoft Word, other software formats as applicable, and PDF formats. 
All data files and project maps associated with the field investigations and facility 
evaluations shall be delivered to City staff. 

 
3.8 Task 8 – OPTIONAL TASKS 
 
Optional Task A – GIS INTEGRATION AND A CITY-WIDE GIS REFERENCE MAP  
If approved, this task shall be proposed and completed in three (3) Phases as follows: (A) Public 
Buildings, (B) Public Right-of-Way, and (C) Parks. The following items for this task shall be 
completed for each phase. 
 

1. The CONSULTANT shall develop a city-wide reference map using ESRI ArcView GIS 
showing City-wide barrier removal areas and facilities needing accessible entry ramps. The 
reference map will include, but is not limited to, associated database with condition data; 
barrier type, ramp type, slope, landing area, warning surface and other compliance 
information. This information is not currently available in or anticipated by way of a future 
project in El Segundo's GIS. 

 
2. The CONSULTANT shall develop a city-wide reference map using GIS showing curb 

ramps including, but not limited to, associated database with condition data; ramp type, 
slope, landing area, warning surface and other compliance information. This information 
is not currently available in or anticipated by way of a future project in El Segundo's GIS. 
 

3. The CONSULTANT shall develop a citywide reference map using GIS for sidewalks and 
condition data of sidewalks (uplifts, cracks, width, repair priority). 
 

4. El Segundo’s GIS Program maintains numerous layers and databases and will supply 
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parcel outlines as shapefile and aerial imagery as a map service consumable through the 
internet. El Segundo’s GIS does not include data for sidewalks or ramps but does include 
street centerlines, if needed. 
 

5. The City anticipates that the CONSULTANT will use tablets or similar devices for the 
field data collection using GIS data collection software. It is anticipated that the data 
collected in the field will be done using heads-up digitizing methods but capturing the 
coordinates that define any collected sidewalk data. The area from curb edge to curb edge 
should be provided as a polygon shapefile in addition to field collection of sidewalk 
centerline as line shapefile. 
 

6. A comment or note field should also be included so the field staff can enter any special 
notes or anomalies. The City staff may ask for additional data fields, but none have been 
defined at this time. The CONSULTANT will not be collecting any sidewalk data on State 
highways, County streets, or privately-owned streets. 
 

7. CONSULTANT shall coordinate with the City’s GIS staff regarding format. At a 
minimum, all data collected will be in a shapefile format. The CONSULTANT will define 
the fields for each feature data set and get approval from the City staff before beginning 
the field data collection. 

 
Deliverable(s) are as follows for each of the three (3) phases: 

• Hardcopies of maps in 11” x 17” format compiled in a binder.  
• Electronic submittal shall be provided as a file geodatabase complying to the 

requirements of the City’s GIS staff. At the conclusion of each phase, the 
CONSULTANT will submit the GIS data to the City to be included in the City’s GIS.  

• The CONSULTANT will also submit the attribute data to the City as an Excel file. 
CONSULTANT will confirm to the City’s GIS staff if it is including common key to 
join the excel attribute data to the GIS or if the attributes will be included in the GIS 
directly. 

 
Optional Task B – PROJECT DATABASE  
If approved, the CONSULTANT shall develop a database encompassing data for each of the 
primary categories/phases for the ADA Transition Plan using Microsoft Excel, Microsoft Access 
or other City-approved software. The CONSULTANT may recommend appropriate database 
software for the City’s consideration. The purpose of the database is to facilitate ongoing 
monitoring and updating of the final comprehensive ADA Transition Plan by City staff. The 
database shall correlate all components of the transition plan including but not limited to 
Compliance and Facility reports, Facility Diagrams, Transition Plans, reference drawings, standard 
drawings, and photographs. 
 

Deliverable(s) are as follows for each of the three (3) phases: 
• The database shall be the property of the City of El Segundo when each phase of the 

ADA Transition Plan is complete. Electronic datafiles shall be submitted to the City 
utilizing the City-approved software. 
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SUMMARY OF DELIVERABLES 
 
The following list includes, but is not limited to, all anticipated deliverables upon project 
completion: 
 

1. Self-Evaluation process recommendations including proposed procedures and forms; 
2. Draft Barrier Assessment Surveys for all City buildings, public rights-of-way, parks and 

open spaces, subject to the requirements of the ADA, in hard-copy and electronic formats; 
3. Final Barrier Assessment Surveys for all City buildings not already addressed in previous 

ADA assessments, public rights-of-way, parks and open spaces, subject to the requirements 
of the ADA, in hard-copy and electronic formats; 

4. Draft Access Compliance Assessment Reports for all City buildings, public rights-of-way, 
parks and open spaces subject to the requirements of the ADA, in hard-copy and electronic 
formats; 

5. Final Access Compliance Assessment Reports for all City buildings, public rights-of-way, 
parks and open spaces subject to the requirements of the ADA, in hard-copy and electronic 
formats; 

6. Draft Self-Evaluation Report submitted in hard-copy and electronic formats; 
7. Final Self-Evaluation Report submitted in hard-copy and electronic formats; 
8. Public meeting agendas and minutes, as appropriate; 
9. Draft “Self-Evaluation Report and ADA Transition Plan” submitted in hard-copy and 

electronic formats; 
10. Final “Self-Evaluation Report and ADA Transition Plan” submitted in hard-copy and 

electronic formats; 
11. CONSULTANT plan for at least two meetings, at the request of City staff, to present the 

“Self-Evaluation Report and ADA Transition Plan” for review and adoption; and 
12. Project meetings with City staff as needed. 

 
The City shall have the authority to prioritize projects on the final Transition Plan based on which 
sites receive the most foot traffic. 

 
SECTION 4: PROPOSAL REQUIREMENTS 
 
The proposal shall be prepared in no smaller than 11-point font and not exceed 30 pages (15 
double-sided) in length. Covers, dividers, table of contents, cover letter, resumes (no more than 
two pages for each team member) are not included in the page count. The following shall be 
included in the proposal: 

 
1. Cover Letter. Include a statement that consultant is agreeable to execute the attached 

City-CONSULTANT Professional Services Agreement, to provide proof of insurance 
as noted in the agreement and to obtain and maintain a City Business License for the 
duration of the consultant services. A summary of the insurance requirements is also 
included herein. (Refer to Appendix A, Professional Service Agreement for further 
details). The Cover Letter shall include a statement indicating that the proposed Project 
Manager is available and fully committed to this effort for the entire duration of service 
delivery. In addition, it shall contain a statement to the effect that it is valid for a period 
of ninety (90) calendar days from the date of receipt thereof by the City. It shall be 
signed by an official authorized to bind the organization. 
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2. Table of Contents. List major sections in the proposal and associated page numbers. 
 
3. Executive Summary. Provide a brief summary of the proposal and a description of the 

credentials to deliver the services. 
 
4. Firm Qualifications. Demonstrate the firm’s experience providing local jurisdictions 

with ADA Self-Evaluation and Transition Plans. Highlight experience in developing 
similar plans for other similar government agencies and municipalities. Indicate any 
specialized expertise relevant to the project and discuss the CONSULTANT’s in-house 
capabilities and commitment to delivering the project in a timely manner. 
CONSULTANT’s qualifications and experience within the last five (5) years as the 
prime consultant of record successfully completing a minimum of three (3) projects of 
a similar nature and scope, with names and current email addresses and telephone 
numbers of references that can be contacted. 

 
5. Staff Qualifications. Provide an introduction to your proposed team and an organization 

chart, including sub-consultants as applicable. The CONSULTANT must have 
sufficient staff and/or sub-consultants available with experience in the disciplines 
required for this service. Include resumes for the proposed Project Manager (PM) and 
any supporting staff that demonstrate a record of successfully completing similar 
projects over the past 10 years, including reference contact information for the 
individual who can speak to the performance of the PM and your proposed team 
members. A statement committing the Project Manager and Lead Designer to the entire 
project from start-up to completion shall be provided, noting current workload and 
availability. The City must approve any changes to the PM or key personnel provided 
in this proposal subsequent to contract award.  

 
6. The CONSULTANT’s staff and/or sub-consultants performing assessments as outlined 

in Section 3 must have a CASp certification. 
 

7. Issues and Challenges. Describe issues and challenges you see as unique to this project, 
and how the proposed PM addressed and resolved similar challenges while providing 
services to the agencies in the reference projects noted in previous sections. 

 
8. Understanding and Approach. Describe your understanding of what is required and 

your proposed technical and management approach. Expand upon the scope of work, 
if appropriate, to accomplish the overall objectives, and provide suggestions that may 
enhance the project. Provide a proposed schedule for delivering the required services. 

 
9. Estimated Labor Hours. Provide a table with the estimated labor hours by personnel 

proposed for the project for each task identified in the Scope of Services. The table 
shall include subtotals by both column and row along with a total estimated hours to 
perform the Scope of Services. All pertinent and relevant assumptions that may affect 
the proposed hours shall be clearly listed in this section of the proposal. 
 

10. Cost Proposal. In addition to providing costs for all sections and sub-tasks, the cost 
proposal should reflect three (3) separate phases, (A) Public Buildings, (B) Public 
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Right-of-Way, and (C) Parks and Open Space, for Section 3 Task 3, 6, 8A, and 8B as 
noted in the Statement of Work above. The Cost Proposal should also state an 
alternative cost for annually updating the ADA Transition Plan for a period of two 
years. 
 
While this is a qualifications-based proposal, there is a finite amount of funding 
available for the requested services; therefore, cost competitiveness will be a factor in 
selection. Include a task-based cost proposal including raw and loaded rates of key 
staff. Provide the lead firm’s proposed overhead and fees. Other Direct Costs such as 
mileage, incidentals and reproduction costs shall be considered as part of the rates. 
Please submit one (1) copy of the Cost Proposal in a separate sealed envelope marked 
“AMERICANS WITH DISABILITIES ACT (ADA) SELF-EVALUATION AND 
TRANSITION PLAN – Cost Proposal”. Do not include an electronic copy of the Cost 
Proposal in your submittal package, nor email it to City Staff. 

 
SECTION 5: SELECTION PROCESS 
 
City staff will conduct the qualifications-based review of all received proposals, and then factor in 
the fee to produce a ranking list. Proposals will be evaluated based on the following criteria: 

• Responsiveness and completeness of the proposal (10%). 
• CONSULTANT team qualifications and overall experience (30%). 
• Issues and challenges (20%). 
• Understanding and Approach (30%) 
• Results of reference checks (10%). 
• Cost Proposal. Firms will be ranked based upon qualifications and receive a score out of 

the 100 available points. Then the cost proposals will be opened for the top ranked firms 
(the City reserves the right to open as many as desired and return other lower-ranked firms’ 
cost proposals unopened) to check if they are complied with market price or otherwise 
reasonable. The City reserves the right to negotiate with the CONSULTANT if the City 
feels the rates are above market price or the cost proposal contains unreasonably high cost 
items. 

 
The top-rated consultants may be requested to interview with several members of City staff, who 
will make the final selection for recommendation to the City Council. Oral interviews, if held, will 
be scheduled in September 2021. 
 
ANTICIPATED SCHEDULE 
 

Solicitation issued 
Optional pre-proposal Zoom meeting  
Deadline for receipt of questions 
City response to questions 
Proposal due date 
Anticipated award date 
Required completion date 
City Council presentation/adoption 

Thursday, July 22, 2021 
Wednesday, August 11, 2021 
Friday, August 13, 2021 
Tuesday, August 17, 2021 
Tuesday, August 31, 2021 
Tuesday, October 5, 2021 
Monday, April 18, 2022 
Tuesday, May 17, 2022 
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PROFESSIONAL SERVICES AGREEMENT 
FOR DESIGN SERVICES 

BETWEEN 
THE CITY OF EL SEGUNDO AND 

______________________ 
 

 
 This AGREEMENT is entered into this ___ day of _________, 2019, by and between the 
CITY OF EL SEGUNDO, a municipal corporation and general law city (“CITY”) and 
__________________, a _____________ corporation (“CONSULTANT”). The parties agree as 
follows:  
 
1. CONSIDERATION. 
 

A. As partial consideration, CONSULTANT agrees to perform the work listed in the 
SCOPE OF SERVICES, below; 

 
B. As additional consideration, CONSULTANT and CITY agree to abide by the 

terms and conditions contained in this Agreement; 
 

C. As additional consideration, CITY agrees to pay CONSULTANT a sum not to 
exceed ________________________ for CONSULTANT’s services.  CITY may 
modify this amount as set forth below.  Unless otherwise specified by written 
amendment to this Agreement, CITY will pay this sum as specified in the 
attached Exhibit “A,” which is incorporated by reference.   

 
2. SCOPE OF SERVICES. 
 

A. CONSULTANT will perform services listed in the attached Exhibit “A,” which is 
incorporated by reference. 

 
B. CONSULTANT will, in a professional manner, furnish all of the labor, technical, 

administrative, professional and other personnel, all supplies and materials, 
equipment, printing, vehicles, transportation, office space and facilities, and all 
tests, testing and analyses, calculation, and all other means whatsoever, except 
as herein otherwise expressly specified to be furnished by CITY, necessary or 
proper to perform and complete the work and provide the professional services 
required of CONSULTANT by this Agreement. 

 
3. PERFORMANCE STANDARDS.  While performing this Agreement, CONSULTANT will use 
the appropriate generally accepted professional standards of practice existing at the time of 
performance utilized by persons engaged in providing similar services.  CITY will continuously 
monitor CONSULTANT’s services.  CITY will notify CONSULTANT of any deficiencies and 
CONSULTANT will have fifteen (15) days after such notification to cure any shortcomings to 
CITY’s satisfaction.  Costs associated with curing the deficiencies will be borne by 
CONSULTANT. 
 
4. PAYMENTS.  For CITY to pay CONSULTANT as specified by this Agreement, 
CONSULTANT must submit a detailed invoice to CITY which lists the hours worked and hourly 
rates for each personnel category and reimbursable costs (all as set forth in Exhibit “A”) the 
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tasks performed, the percentage of the task completed during the billing period, the cumulative 
percentage completed for each task, the total cost of that work during the preceding billing 
month and a cumulative cash flow curve showing projected and actual expenditures versus time 
to date. 
 
5. NON-APPROPRIATION OF FUNDS.  Payments due and payable to CONSULTANT for 
current services are within the current budget and within an available, unexhausted and 
unencumbered appropriation of the CITY.  In the event the CITY has not appropriated sufficient 
funds for payment of CONSULTANT services beyond the current fiscal year, this Agreement will 
cover only those costs incurred up to the conclusion of the current fiscal year. 
 
6. ADDITIONAL WORK.  N/A.  
 
7. FAMILIARITY WITH WORK.  By executing this Agreement, CONSULTANT agrees that it 
has: 

 
A. Carefully investigated and considered the scope of services to be performed; 
B. Carefully considered how the services should be performed; and 
C. Understands the facilities, difficulties, and restrictions attending performance of 

the services under this Agreement. 
 
If services involve work upon any site, CONSULTANT agrees that CONSULTANT has or will 
investigate the site and is or will be fully acquainted with the conditions there existing, before 
commencing the services hereunder.  Should CONSULTANT discover any latent or unknown 
conditions that may materially affect the performance of the services, CONSULTANT will 
immediately inform CITY of such fact and will not proceed except at CONSULTANT’s own risk 
until written instructions are received from CITY. 

 
8. TERM.  The term of this Agreement will be from _______________ to _____________ [or 
for ______ years from __________], unless otherwise terminated pursuant to Section 15.  
 
9. TIME FOR PERFORMANCE.   
 

A. CONSULTANT will not perform any work under this Agreement until: 
 

i. CONSULTANT furnishes proof of insurance as required under Section 23 
of this Agreement; and 

 
ii. CITY gives CONSULTANT a written notice to proceed.   

 
B. Should CONSULTANT begin work on any phase in advance of receiving written 

authorization to proceed, any such professional services are at CONSULTANT’s 
own risk. 

 
10. CONSISTENCY.  In interpreting this Agreement and resolving any ambiguities, the main 
body of this Agreement takes precedence over the attached Exhibits; this Agreement 
supersedes any conflicting provisions.  Any inconsistency between the Exhibits will be resolved 
in the order in which the Exhibits appear below:  
 

A. Exhibit A: Quote. 
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B. Exhibit B: ___________.  
 
11. CHANGES.  CITY may order changes in the services within the general scope of this 
Agreement, consisting of additions, deletions, or other revisions, and the contract sum and the 
contract time will be adjusted accordingly.  All such changes must be authorized in writing, 
executed by CONSULTANT and CITY.  The cost or credit to CITY resulting from changes in the 
services will be determined in accordance with written agreement between the parties. 
 
12. TAXPAYER IDENTIFICATION NUMBER.  CONSULTANT will provide CITY with a 
Taxpayer Identification Number. 
 
13. PERMITS AND LICENSES.  CONSULTANT, at its sole expense, will obtain and maintain 
during the term of this Agreement, all necessary permits, licenses, and certificates that may be 
required in connection with the performance of services under this Agreement. 
 
14. WAIVER.  CITY’s review or acceptance of, or payment for, work product prepared by 
CONSULTANT under this Agreement will not be construed to operate as a waiver of any rights 
CITY may have under this Agreement or of any cause of action arising from CONSULTANT’s 
performance.  A waiver by CITY of any breach of any term, covenant, or condition contained in 
this Agreement will not be deemed to be a waiver of any subsequent breach of the same or any 
other term, covenant, or condition contained in this Agreement, whether of the same or different 
character. 
 
15. TERMINATION. 
 

A. Except as otherwise provided, CITY may terminate this Agreement at any time 
with or without cause.  

 
B. CONSULTANT may terminate this Agreement at any time upon thirty days’ 

written notice.   
 

C. Upon receiving a termination notice, CONSULTANT will immediately cease 
performance under this Agreement unless otherwise provided in the termination 
notice.  Except as otherwise provided in the termination notice, any additional 
work performed by CONSULTANT after receiving a termination notice will be 
performed at CONSULTANT’s own cost; CITY will not be obligated to 
compensate CONSULTANT for such work. 

 
D. Should termination occur, all finished or unfinished documents, data, studies, 

surveys, drawings, maps, reports and other materials prepared by 
CONSULTANT will, at CITY’s option, become CITY’s property, and 
CONSULTANT will receive just and equitable compensation for any work 
satisfactorily completed up to the effective date of notice of termination, not to 
exceed the total costs under Section 1(C). 

 
E. Should the Agreement be terminated pursuant to this Section, CITY may procure 

on its own terms services similar to those terminated. 
 

F. By executing this document, CONSULTANT waives any and all claims for 
damages that might otherwise arise from CITY’s termination under this Section. 
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16. OWNERSHIP OF DOCUMENTS.  All documents, data, studies, drawings, maps, models, 
photographs and reports prepared by CONSULTANT under this Agreement are CITY’s 
property.  CONSULTANT may retain copies of said documents and materials as desired but will 
deliver all original materials to CITY upon CITY’s written notice.  CITY agrees that use of 
CONSULTANT’s completed work product, for purposes other than identified in this Agreement, 
or use of incomplete work product, is at CITY’s own risk. 
 
17. PUBLICATION OF DOCUMENTS.  Except as necessary for performance of service under 
this Agreement, no copies, sketches, or graphs of materials, including graphic art work, 
prepared pursuant to this Agreement, will be released by CONSULTANT to any other person or 
public CITY without CITY’s prior written approval.  All press releases, including graphic display 
information to be published in newspapers or magazines, will be approved and distributed solely 
by CITY, unless otherwise provided by written agreement between the parties.   
 
18. INDEMNIFICATION.  This Agreement contemplates that CONSULTANT will act both as a 
design professional (as defined by Civil Code § 2782.8) and for other management services.  
Accordingly, CONSULTANT agrees to provide indemnification as follows:  
 

A. CONSULTANT must save harmless, indemnify and defend CITY and all its 
officers, employees and representatives from and against any and all suits, 
actions, or claims, of any character whatever, brought for, or on account of, 
any injuries or damages sustained by any person or property arising from, 
pertaining to, or relating to the negligence, recklessness, or willful 
misconduct of CONSULTANT or any of CONSULTANT’s officers, agents, 
employees, or representatives. CONSULTANT’s duty to defend consists of 
reimbursement of defense costs incurred by CITY in direct proportion to the 
CONSULTANT’s proportionate percentage of fault.  CONSULTANT’s percentage 
of fault will be determined, as applicable, by a court of law, jury or arbitrator. In 
the event any loss, liability or damage is incurred by way of settlement or 
resolution without a court, jury or arbitrator having made a determination of the 
CONSULTANT’s percentage of fault, the parties agree to mediation to determine 
the CONSULTANT’s proportionate percentage of fault for purposes of 
determining the amount of indemnity and defense cost reimbursement owed to 
the CITY;  CONSULTANT and CITY must each pay half the mediator’s fees.  
Notwithstanding the above, in the event one or more defendants to a Claim is 
unable to pay its share of defense costs due to bankruptcy or dissolution of the 
business, the CONSULTANT must meet and confer with the CITY regarding 
unpaid defense costs. 
 

B. Defense For All Non-Design Professional Liabilities. Notwithstanding the 
foregoing and without diminishing any rights of the CITY under subsection A, for 
any liability, claim, demand, allegation against CITY arising out of, related to, or 
pertaining to any act or omission of CONSULTANT, but which is not a design 
professional service, CONSULTANT must defend, indemnify, and hold harmless 
Indemnitees from and against any and all damages, costs, expenses (including 
reasonable attorneys’ fees and expert witness fees), judgments, settlements, 
and/or arbitration awards, whether for personal or bodily injury, property damage, 
or economic injury,  to the extent that they arise out of, pertain to, or relate to the 
negligence, recklessness, or willful misconduct of the CONSULTANT. 
 

C. For purposes of this section “CITY” includes CITY’s officers, officials, employees, 
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agents, representatives, and certified volunteers. 
 

D. It is expressly understood and agreed that the foregoing provisions are intended 
to be as broad and inclusive as is permitted by the law of the State of California 
and will survive termination of this Agreement. 
 

The insurance coverage to be maintained by CONSULTANT as required by Section 23, will not 
limit the liability of CONSULTANT hereunder.  The provisions of this section will survive the 
expiration or earlier termination of this Agreement. 
 
19. ASSIGNABILITY.  This Agreement is for CONSULTANT’s professional services.  
CONSULTANT’s attempts to assign the benefits or burdens of this Agreement without CITY’s 
written approval are prohibited and will be null and void. 
 
20. INDEPENDENT CONTRACTOR.  CITY and CONSULTANT agree that CONSULTANT will 
act as an independent contractor and will have control of all work and the manner in which it is 
performed.  CONSULTANT will be free to contract for similar service to be performed for other 
employers while under contract with CITY.  CONSULTANT is not an agent or employee of CITY 
and is not entitled to participate in any pension plan, insurance, bonus or similar benefits CITY 
provides for its employees.  Any provision in this Agreement that may appear to give CITY the 
right to direct CONSULTANT as to the details of doing the work or to exercise a measure of 
control over the work means that CONSULTANT will follow the direction of the CITY as to end 
results of the work only. 
 
21. AUDIT OF RECORDS.  CONSULTANT will maintain full and accurate records with respect 
to all services and matters covered under this Agreement.  CITY will have free access at all 
reasonable times to such records, and the right to examine and audit the same and to make 
transcript therefrom, and to inspect all program data, documents, proceedings and activities.  
CONSULTANT will retain such financial and program service records for at least three (3) years 
after termination or final payment under this Agreement. 
 
22. INSURANCE.   
 

A. Before commencing performance under this Agreement, and at all other times 
this Agreement is effective, CONSULTANT will procure and maintain the 
following types of insurance with coverage limits complying, at a minimum, with 
the limits set forth below: 

 
  Type of Insurance   Limits  
 
  Commercial general liability:  $2,000,000 
 
  Professional Liability   $1,000,000 
 
  Business automobile liability  $1,000,000 
 
  Workers compensation  Statutory requirement  
 

B. Commercial general liability insurance will meet or exceed the requirements of 
ISO-CGL Form No. CG 00 01 11 85 or 88, or equivalent.  The amount of 
insurance set forth above will be a combined single limit per occurrence for bodily 
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injury, personal injury, and property damage for the policy coverage.  Liability 
policies will be endorsed to name CITY, its officials, and employees as 
“additional insureds” under said insurance coverage and to state that such 
insurance will be deemed “primary” such that any other insurance that may be 
carried by CITY will be excess thereto.  CITY’s additional insured status will 
apply with respect to liability and defense of suits arising out of CONSULTANT’s 
acts or omissions.  Such insurance will be on an “occurrence,” not a “claims 
made,” basis and will not be cancelable or subject to reduction except upon thirty 
(30) days prior written notice to CITY. 

 
C. Professional liability coverage will be on an “occurrence basis” if such coverage 

is available, or on a “claims made” basis if not available.  When coverage is 
provided on a “claims made basis,” CONSULTANT will continue to renew the 
insurance for a period of three (3) years after this Agreement expires or is 
terminated.  Such insurance will have the same coverage and limits as the policy 
that was in effect during the term of this Agreement and will cover 
CONSULTANT for all claims made by CITY arising out of any errors or omissions 
of CONSULTANT, or its officers, employees or agents during the time this 
Agreement was in effect. 

 
D. Automobile coverage will be written on ISO Business Auto Coverage Form CA 

00 01 06 92, including symbol 1 (Any Auto). 
 

E. CONSULTANT will furnish to CITY valid Certificates of Insurance evidencing 
maintenance of the insurance required under this Agreement, a copy of an 
Additional Insured endorsement confirming CITY has been given Insured status 
under the CONSULTANT’s General Liability policy, and such other evidence of 
insurance or copies of policies as may be reasonably required by CITY from time 
to time.  Insurance must be placed with insurers with a current A.M. Best 
Company Rating equivalent to at least a Rating of “A:VII.” 

 
F. Should CONSULTANT, for any reason, fail to obtain and maintain the insurance 

required by this Agreement, CITY may obtain such coverage at CONSULTANT’s 
expense and deduct the cost of such insurance from payments due to 
CONSULTANT under this Agreement or terminate pursuant to Section 15. 

 
23. USE OF SUBCONTRACTORS.  CONSULTANT must obtain CITY’s prior written approval 
to use any consultants while performing any portion of this Agreement.  Such approval must 
approve of the proposed consultant and the terms of compensation.  
 
24. INCIDENTAL TASKS.  CONSULTANT will meet with CITY monthly to provide the status on 
the project, which will include a schedule update and a short narrative description of progress 
during the past month for each major task, a description of the work remaining and a description 
of the work to be done before the next schedule update. 
 
25. NOTICES.  All communications to either party by the other party will be deemed made when 
received by such party at its respective name and address as follows: 
 
If to CONSULTANT: 
 

If to CITY: 

Address City of El Segundo 
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Address 350 Main Street 
Phone El Segundo, Calif. 90245 
Attention: Name Attention:  

 
Any such written communications by mail will be conclusively deemed to have been received by 
the addressee upon deposit thereof in the United States Mail, postage prepaid and properly 
addressed as noted above.  In all other instances, notices will be deemed given at the time of 
actual delivery.  Changes may be made in the names or addresses of persons to whom notices 
are to be given by giving notice in the manner prescribed in this paragraph. 

 
26. CONFLICT OF INTEREST.  CONSULTANT will comply with all conflict of interest laws and 
regulations including, without limitation, CITY’s conflict of interest regulations. 

 
27. SOLICITATION.  CONSULTANT maintains and warrants that it has not employed nor 
retained any company or person, other than CONSULTANT’s bona fide employee, to solicit or 
secure this Agreement.  Further, CONSULTANT warrants that it has not paid nor has it agreed 
to pay any company or person, other than CONSULTANT’s bona fide employee, any fee, 
commission, percentage, brokerage fee, gift or other consideration contingent upon or resulting 
from the award or making of this Agreement.  Should CONSULTANT breach or violate this 
warranty, CITY may rescind this Agreement without liability. 

 
28. THIRD PARTY BENEFICIARIES.  This Agreement and every provision herein is generally 
for the exclusive benefit of CONSULTANT and CITY and not for the benefit of any other party.  
There will be no incidental or other beneficiaries of any of CONSULTANT’s or CITY’s 
obligations under this Agreement.   
 
29. INTERPRETATION.  This Agreement was drafted in and will be construed in accordance 
with the laws of the State of California, and exclusive venue for any action involving this 
agreement will be in Los Angeles County. 
 
30. COMPLIANCE WITH LAW.  CONSULTANT agrees to comply with all federal, state, and 
local laws applicable to this Agreement. 
 
31. ENTIRE AGREEMENT.  This Agreement, and its Exhibits, sets forth the entire 
understanding of the parties.  There are no other understandings, terms or other agreements 
expressed or implied, oral or written.  There are ______ Exhibits to this Agreement.  This 
Agreement will bind and inure to the benefit of the parties to this Agreement and any 
subsequent successors and assigns. 
 
32. RULES OF CONSTRUCTION.  Each Party had the opportunity to independently review this 
Agreement with legal counsel.  Accordingly, this Agreement will be construed simply, as a 
whole, and in accordance with its fair meaning; it will not be interpreted strictly for or against 
either Party.  
 
33. SEVERABILITY.  If any portion of this Agreement is declared by a court of competent 
jurisdiction to be invalid or unenforceable, then such portion will be deemed modified to the 
extent necessary in the opinion of the court to render such portion enforceable and, as so 
modified, such portion and the balance of this Agreement will continue in full force and effect. 
 
34. AUTHORITY/MODIFICATION.  The Parties represent and warrant that all necessary action 
has been taken by the Parties to authorize the undersigned to execute this Agreement and to 
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engage in the actions described herein.  This Agreement may be modified by written amendment.  
CITY’s executive manager, or designee, may execute any such amendment on behalf of CITY. 
 
35. ACCEPTANCE OF ELECTRONIC SIGNATURES.  The Parties agree that this Agreement, 
agreements ancillary to this Agreement, and related documents to be entered into in connection 
with this Agreement will be considered signed when the signature of a party is delivered by 
electronic (.pdf) or facsimile transmission.  Such electronic or facsimile signature will be treated 
in all respects as having the same effect as an original signature. 
 
36. CAPTIONS.  The captions of the paragraphs of this Agreement are for convenience of 
reference only and will not affect the interpretation of this Agreement. 
 
37. TIME IS OF ESSENCE.  Time is of the essence for each and every provision of this 
Agreement. 
 
38. FORCE MAJEURE.  Should performance of this Agreement be prevented due to fire, flood, 
explosion, acts of terrorism, war, embargo, government action, civil or military authority, the 
natural elements, or other similar causes beyond the Parties’ reasonable control, then the 
Agreement will immediately terminate without obligation of either party to the other. 
 
39. STATEMENT OF EXPERIENCE.  By executing this Agreement, CONSULTANT represents 
that it has demonstrated trustworthiness and possesses the quality, fitness and capacity to 
perform the Agreement in a manner satisfactory to CITY.  CONSULTANT represents that its 
financial resources, surety and insurance experience, service experience, completion ability, 
personnel, current workload, experience in dealing with private consultants, and experience in 
dealing with public agencies all suggest that CONSULTANT is capable of performing the 
proposed contract and has a demonstrated capacity to deal fairly and effectively with and to 
satisfy a public CITY.   
 

[Signatures on next page]
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IN WITNESS WHEREOF the parties hereto have executed this Agreement the day and 

year first hereinabove written. 
 
 
CITY OF EL SEGUNDO    NAME 
 
_________________________________ ____________________________ 
Greg Carpenter, By:  
City Manager Its:    
  
 ____________________________ 
       By:  
       Its:  
ATTEST: 
 
_____________________________   Taxpayer ID No. _______________ 
Tracy Weaver,     
City Clerk 
 
APPROVED AS TO FORM: 
 
_____________________________ 
Mark D. Hensley, 
City Attorney 
 
 
 
Insurance Approved by: _______ 
 
 
 

 
 



APPENDIX B 

EL SEGUNDO FACILITY LIST 



CIVIC CENTER

ADDRESS
AREA 
(S.F.) CONSTRUCTION

YEAR BUILT OR 
REMODELED

City Hall                                      
Civic Center                                       
350 Main Street 29700

Masonry 
Construction/Wood 
Roof 1977

Police Station                       
Civic Center                                        
348 Main Street 26466 Mansory Construction

1978                          
2000              

Dispatch Center                       
Civic Center                                        
348 Main Street 4980 Mansory Construction

1978                          
2000              

Fire Station 1 (FS 1)                         
Civic Center                                       
314 Main Street 8539

Masonry 
Construction/Wood 
Roof 1961

Handball Court east of FS 1                       
Civic Center                                       
314 Main Street 1070

Masonry 
Construction/Wood 
Roof 1967

Hose Tower east of FS 1             
Civic Center                                       
314 Main Street 105

Masonry 
Construction/Wood 
Roof 1978

Gym east of FS 1                    
Civic Center                                       
314 Main Street 726

Masonry 
Construction/Wood 
Roof 1958

CITY OF EL SEGUNDO FACILITY LIST



ADDRESS
AREA 
(S.F.) CONSTRUCTION

YEAR BUILT OR 
REMODELED

Administration                                  
City Maintenance Facility                    
150 Illinois St. 5214

Masonry 
Construction/Wood 
Roof 1983

Maintenance Storage                   
City Maintenance Facility                    
150 Illinois St. 17170

Masonry 
Construction/Wood 
Roof 1983

Vehicle Storage                        
City Maintenance Facility                    
150 Illinois St. 8814

Masonry 
Construction/Wood 
Roof 1983

Warehouse Storage                           
City Maintenance Facility                    
150 Illinois St. 4320

Masonry 
Construction/Wood 
Roof 1983

Office and Maintenance                       
Water Division Complex                       
400 Lomita 5476

Masonry 
Construction/Wood 
Roof 1966

Cable Building                         
Water Division Complex                       
400 Lomita 836

Masonry 
Construction/Wood 
Roof 1979

Pumphouse B                           
Water Division Complex                       
400 Lomita 2155 All Combustible 1947
Pumphouse B                            
Water Division Complex                       
400 Lomita 1058

Masonry 
Construction/Wood 
Roof 1976

Storage Plant                         
Water Division Complex                       
2151 E. El Segundo Blvd. 1066

Masonry 
Construction/Wood 
Roof 1984

Pump Station #16                                       
Storm, Sewer, Pumping 
Station               408 
Eucalyptus 950

Masonry 
Construction/Wood 
Roof 2004

Pump Station #17                            
Storm, Sewer, Pumping 
Station               1015 E. 
Imperial Ave. 700

Masonry 
Construction/Wood 
Roof 1964

Storm Drain Plant #18                            
Storm, Sewer, Pumping 
Station               2050 Hughes 
Way 1847

Masonry 
Construction/Wood 
Roof 1984

MAINTENANCE FACILITIES



ADDRESS
AREA 
(S.F.) CONSTRUCTION

YEAR BUILT OR 
REMODELED

Checkout Building                            
Recreation Park Main 
Complex                401 
Sheldon Street 3880

Masonry 
Construction/Wood 
Roof

1980                          
2004

Clubhouse                                   
Recreation Park Main 
Complex                300 E. 
Pine 11623

Masonry 
Construction/Wood 
Roof

1957                          
2005

Joslyn Center                  
Recreation Park Main 
Complex                                          
339 Sheldon 7350

Masonry 
Construction/Wood 
Roof 1966

Elevator Tower                         
Recreation Park Main 
Complex                                          
339 Sheldon 510 Block & Wood 1981
Park Electrical Distribution 
Room, Shop, Small 
Equipment, Garage, 
Restroom               
Recreation Park Main 
Complex                              
404 Sheldon 1245 Stucco & Wood 1970
Elevator Equipment Room, 
Office, Storage, Garage                                
Recreation Park Main 
Complex                              
404 Sheldon 600 Stucco & Wood 1970
Racquetball Court                            
Recreation Park Main 
Complex                              
404 Sheldon 1870 Concrete/Wood Roof 1978
Announcer's Booth              
Recreation Park Main 
Complex                             
Guaymas Way 110

Masonry 
Construction/Wood 
Roof 1978

Concession Stand and 
Restrooms                      
Recreation Park Main 
Complex                              
Guaymas Way 584

Masonry 
Construction/Wood 
Roof 1978

RECREATION PARK FACILITIES



ADDRESS
AREA 
(S.F.) CONSTRUCTION

YEAR BUILT OR 
REMODELED

Baseball Concession Stand 
and Recreation                       
Recreation Park Main 
Complex                              
Eucalyptus/Holly 960

Masonry 
Construction/Wood 
Roof 1961

Softball Concession Stand 
and Restrooms                         
Recreation Park Main 
Complex                              
Eucalyptus/Grand 640

Masonry 
Construction/Wood 
Roof 1961

Teen Center                                        
405 Grand Ave. 5518 Block/Wood Roof 1950

RECREATION PARK FACILITIES (CONTINUED)



OTHER FACILITIES

ADDRESS
AREA 
(S.F.) CONSTRUCTION

YEAR BUILT OR 
REMODELED

Pool Restrooms                            
Hilltop Park                                                      
N/W Corner of Maryland and 
Grand 760

Masonry 
Construction/Wood 
Roof 1970

Restrooms                               
Acacia Park                                         
600 Block W. Acacia 147

Masonry 
Construction/Wood 
Roof 1970

Library                                      
Library Park                                        
111 W. Mariposa 14686

Masonry 
Construction/Wood 
Roof 1991

Library Annex                             
Library Park                                        
111 W. Mariposa 15643

Masonry 
Construction/Wood 
Roof 1991

Bandstand                                        
Library Park                                        
111 W. Mariposa 850

Masonry 
Construction/Wood 
Roof 1976

Swim Stadium                          
Urho Saari Swim Stadium                    
219 W. Mariposa 6520

Masonry 
Construction/Wood 
Roof 1940

Clubhouse                                     
Golf Course                                          
400 S. Sepulveda Blvd. 5200

Masonry 
Construction/Wood 
Roof 1993

Mechanical and Electrical                                      
Golf Course                                          
400 S. Sepulveda Blvd. 250

Masonry 
Construction/Wood 
Roof 1993

Maintenance                             
Golf Course                                          
400 S. Sepulveda Blvd. 1740

Masonry 
Construction/Wood 
Roof 1993

Ball Dispensing                                  
Golf Course                                          
400 S. Sepulveda Blvd. 400

Masonry 
Construction/Wood 
Roof 1993

Girl Scout Building                               
California St. 2000 Stucco & Wood 2005
97 Apartment Units                      
Park Vista                                           
615 E. Holly Ave. 26500

Masonry 
Construction/Wood 
Roof 1985

Fire Station #2                            
2261 E. Mariposa Ave. 13959

Masonry, Steel, & 
Wood 2011

Concession Building                
Campus El Segundo Athletic 
Field                                       
2201 E. Mariposa Ave.                 1442 Wood, Masonry 2006
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SECTION I  
 EXECUTIVE SUMMARY 
 
2015 UPDATE OF PAVEMENT MANAGEMENT PROGRAM 
 
This report reflects the continued dedication and proactive management of the City’s Pavement 
Management Program (PMP); the last major update to the City’s PMP was performed in 2012.  As the 
City of El Segundo continues to show limited growth with its population, demographics, infrastructure 
and maintenance needs, the street network has been running parallel as the system matures and capital 
street projects widen streets.  The City of El Segundo developed its PMP with the use of an automated 
database program.  Today, the City is currently using the Army Corps of Engineers software, 
MicroPAVER, to manage the street network.  This system is essential to the City in that it assists Public 
Works staff in capturing funding for its arterial street system as well as cost-effectively manages the 
local network through proactive maintenance and scheduling.  Under this project, the City has 
incorporated the development of a unique Pavement Management – GIS layer that will assist the City in 
spatially analyzing pavement conditions and other attribute information that resides in the MicroPAVER 
database.  
 
The El Segundo PMS has been developed to assist City personnel by providing current data on the City’s 
street network and to develop cost-effective maintenance strategies to maintain a desirable level of 
pavement performance on a network scale, while optimizing the expenditure of limited fiscal resources. 
City staff also provided key information pertaining to the ongoing maintenance that has occurred 
throughout the City since 2012.  In doing this, we were tasked to generate an updated Capital 
Improvement Program report that identified recommendations and deficiencies in the current operating 
and maintenance efforts put forth by the City.  
 
For the 2015 project, our staff surveyed all arterial and collector routes to assist the City in complying 
with Los Angeles County MTA (METRO) PMP requirements and analyzed historical maintenance 
operations. 
 
Specifically, the program provides administrators and maintenance personnel with: 
 

 The present condition status of the pavement network (arterial, collector, and local streets), 
as a whole and of any grouping or individual component within the City; 

 A ranked list of all streets, or segments of streets, by condition within the network; 

 Rehabilitation/maintenance needs of each street segment by year; 

 An optimized priority maintenance and rehabilitation program based on cost/benefit 
analysis and various levels of funding; 

 

 Optimum annual budget levels for pavement maintenance for the current and the following 
five (5) years; 

 Prediction of the future performance of the City’s pavement network and each individual 
street section; 
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 Updated PMS data to assist the City with GASB 34 compliance; and 

 Pavement condition data and analysis presented in ArcGIS that is compatible with City’s 
existing GIS 

 
Pavement is a dynamic structure where deterioration is constantly occurring; thus the pavement 
management program needs to be updated on a regular basis to reflect these changes in pavement 
conditions, pavement maintenance histories, and maintenance strategies based upon budgetary 
constraints.  This report reflects the current state of the City’s pavement network and recommended 
maintenance strategies for the next five (5) years.   
 
CITY’S PAVEMENT NETWORK   

 
 Within the El Segundo pavement 
management network there are 
approximately 32.5 section miles of 
Arterial/Collector streets.  The Arterial and 
Collector network consists of approximately 
7,426,719 SF of pavement which consists of 
132 pavement sections.  The Local network 
consists of approx. 5,004,976 SF of 
pavement which consists of 164 pavement 
sections totaling in 29.3 section miles.  
Combined, the entire network consists of 
61.8 section miles of streets. 
 
The City’s pavement network is broken down into manageable groups that have similar characteristics, 
such as pavement rank, surface type and logical segmentation.  Pavement segments are identified by 
their branch and section numbers.  Pavement “branches” that have a common usage, such as Mariposa 
Avenue, defines a “branch” within MicroPAVER.  Pavement “sections” are pavement segments within 
the defined branch that have consistent pavement rankings, construction/maintenance histories and 
use.  Representative inspection samples are then selected and visually surveyed to locate distress data.  
This data is used to calculate the pavement sections Pavement Condition Index (PCI) which includes 
distress type, extent of the distress and its severity. 
 
The PCI is a condition rating that ranges from 100 (a new pavement section or recently overlaid or 
reconstructed) to 0 for a section that has structurally failed and deteriorated dramatically.  Weighted 
average PCI of a given area/zone = pavement section PCI * its own area divided by the total square 
footage of the given area/zone.  Table 1 summarizes the section conditions found within the City of El 
Segundo pavement network by rank. 

 

 The weighted average PCI for the City of El Segundo ARTERIAL / COLLECTOR  network is 70.1 
 

 The weighted average PCI for the City of El Segundo LOCAL network is 58.8 
 

 

 Figure 1 



City of El Segundo Page 3 
2015 Pavement Management Program 
Final Report – December 2, 2015 Section I  
 

 
  

The weighted PCI value associated with the Arterial and Local routes shown through our survey analysis 
is timely in that it is showing that a large amount of preventative, slurry seal, and overlay work will be 
needed over the next several years to increase the level of condition (PCI) to a “preventative 
maintenance” state.  The City should strive to reach a citywide weighted PCI of 74.  

 
CURRENT CITYWIDE CONDITIONS (ARTERIALS AND LOCALS) 
 
The overall condition of the City’s pavement network is “Fair” with a weighted average PCI of 65.7 
based on the surface area of each segment.  The distribution of the City’s overall pavement network is 
shown in Section III of this report (Condition Distribution). 
 
For comparison, Bucknam performed 2015 pavement management studies for several other Los Angeles 
County agencies and have included their weighted PCI values; Hermosa Beach (73.1), Culver City (67.4), 
and Compton (58.8). 
 

 
 

Table 1 – Condition Distribution by Section Mileage for All Streets 
 

As shown above, a large majority of segments are distributed through Good to Poor condition categories 
(71%, approximately 44.1 miles).  These findings indicate that large amount of overlay maintenance is 
still needed to be performed on the pavement network.  These condition ranges are defined by the 
Army Corps of Engineers.  Comparing the 2015 results to the 2012 study, a moderate increase occurs in 
sections entering the “Good” PCI range.  This is inherently due to the proactive amount of slurry seal 
that has been placed on the Local network since 2012.  However, it is important to note that the Poor 
and Very Poor PCI ranges still includes a similar amount of pavement sections since 2012; this is a clear 
indication that a high amount of Arterial and Local overlay is still needed. 
 
With 48% of the City’s Arterial pavement sections within the condition levels of “Fair to Very Poor” 
(approximately 15.6 miles), a proactive overlay maintenance program needs to be implemented and 
funded; this will maintain the citywide weighted PCI at its current conditions and will gradually increase 
the PCI to a higher condition level while reducing maintenance costs in fiscal years 2016 and beyond.  
 
Local conditions show that 86% of the pavement network is within the condition levels of “Fair to Very 
Poor” (approximately 25.3 miles, this is a 1.9 mile increase since 2012).  These sections should be 
considered for slurry seal and overlay maintenance.  The City should continue to implement their Local 
zone maintenance approach; this will focus maintenance efforts, on an annual basis, within a small 
geographic area thus improving specific areas of the City over the next five years.  However, moving 
forward it is highly recommended that additional funding be introduced to the Local 
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program to address the high amount of needed AC Overlay. 
 
In general, the Arterial network is showing higher condition levels compared to the Local network; there 
are several key overlay projects that should be proactively managed in the next few years of the Arterial 
& Local Streets CIP (These are recommended within Section IV of our report). 
 
These 2015 findings are met with some concern in that the amount of overlay revenue needed to 
maintain the network has not been available to the PMP for several years.  This has become 
detrimental to the system as a whole due to the fact that the majority of street maintenance that has 
been recently performed included mostly preventative slurry seal projects.  The recent Arterial 
overlay projects on Aviation Blvd and Maple Ave. have helped in the overall condition but more is 
needed. 
 
Therefore, cost efficient Arterial preventative maintenance and proactive use of available Measure 
R/Proposition C overlay funding should remain the focus of the Arterials for the next several years.  
The Local network needs to receive high amounts overlay maintenance in the short-term (FY 2016 
thru 2018). 
 
PCI conditions reflect “surface” conditions; as large overlay and rehabilitation projects are considered 
for funding, the City should also consider using sub-grade R - Values, structural design, distress severities 
and extents as parameters for determining whether a pavement section that lies within the Fair to Very 
Poor condition range should be overlaid or reconstructed.  
 

 
Figure 2 – PCI Distribution by Section Mileage for All Streets 
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MAINTENANCE STRATEGY DEVELOPMENT 
 
Based on the results of the condition survey and input from the City, pavement 
maintenance/rehabilitation strategies were developed.  At the outset, the City and Bucknam staff 
identified a distribution of City maintenance funds that would be applied to the network over the next 
five years. This was based upon the desire to prevent the decrease in street conditions and not allow an 
increase in the maintenance backlog funds over the five/seven-year program.  
 
With this approach, Bucknam has recommended a “minimal level of service” which creates a major 
dividing line in determining pavement maintenance.  Generally within pavement management 
programs, a PCI range between 55 to 70 determines the threshold of when preventative or major 
overlay maintenance is activated.  Based on the City’s weighted average PCI, condition distribution, 
maintenance practices, our team has identified a PCI of “65” as the minimum level of service.  This 
means that any pavement section with a PCI greater than 65 will be recommended for preventative 
maintenance.  This recommendation is indicated in Table 5, Section II.   
 
Bucknam developed a multi-year Capital Improvement Program for the City based on the pavement 
records, yearly capital expenditures and the most recent 2015 inspections.  These recommendations and 
results are shown in Section II of this report where we have demonstrated what level of funding is 
necessary to improve the current weighted condition level of 65.7 to a level of 73 by FY 2021.   
 
As shown in Figure 2, 34% of the City’s streets are in Very Good to Good condition.  These sections will 
be targeted for “preventive” maintenance within our Capital Improvement Program (CIP) 
recommendations.  The reasoning in doing this is to extend the life cycles of those “good” pavement 
sections which accrues capital saving to aggressively rehabilitate those pavement sections that are 
below the “minimal level of service”.  
 
In order to achieve the most effective and optimum program for the City, certain strategies have been 
selected and/or analyzed. Below is a listing of the maintenance activities utilized in strategy 
development.  Each activity is representative of the types of work that have been programmed as part of 
the long-term maintenance requirements of the City’s street network.   
 

General Repairs-Stop Gap (Localized Maintenance*) 
 

For this maintenance type, small localized surface treatments are utilized as “holding action” 
solutions (stop gaps) to delay the need for pavement structural strengthening.  They typically 
include activities such as crack sealing, deep patching, skin patching, grinding and leveling. 
 

Slurry Seals (Global Maintenance*) for PCI range – 60 to 85 
 
Surface treatments applied to pavements with minimal surface distress to provide new wearing 
surfaces and extend pavement life.  Generally consists of a mixture of conventional or latex-
modified emulsified asphalt, well-graded fine aggregate, mineral filler and water placed over an 
existing AC surface.  Sections are typically prepped with crack sealing and minor patching prior to 
the slurry seal being applied. 
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Overlays (Major Maintenance*) for PCI range – 20 to 60 
 

AC Overlay – Placement of a layer of hot-mixed asphalt concrete over the existing pavement surface 
(may include pavement fabric).  Grinding (milling) is performed prior to the overlay to reduce the 
total height of asphalt and assure alignment with existing gutter lines.  This also includes “dig-outs” 
and crack sealing prior to the application of an overlay.  This treatment provides a new wearing 
surface and increased structural strength to the pavement section.  A conventional overlay should 
be designed for a ten-year life. 
 
Asphalt Rubber Hot-Mix Overlay - The ASTM definition is: Asphalt-Rubber is a blend of asphalt 
cement, reclaimed tire rubber and certain additives in which the rubber component is at least 15% 
by weight of the total blend and has reacted in the hot asphalt cement sufficiently to cause swelling 
of the rubber particles.  Specifically, using crumb rubber modified binders in pavement application 
benefit local agencies in that cities find: 
 

 Pavement resists cracking by being more flexible; 

 Cost savings come from a longer life cycle (from Bucknam’s experience typically 20% 
longer), decreased maintenance and the use of less material 

 Improvement in skid resistance; 

 Decreased noise; and 

 It provides long-lasting color contrast for marking and striping 
 

Reconstruction (Major Maintenance*) for PCI range – 0 to 20 
Removal of the existing pavement section to a prescribed depth followed by the placement of a 
conventional flexible pavement section using a structural AC Hot Mix or AR Hot Mix or a full depth 
asphalt.  Each classification of road has a typical design cross-section upon anticipation traffic 
loading. 
 
*Localized, Global and Major maintenance activities are default terms used within the MicroPAVER 
pavement software.  Specific pavement repair applications are placed within each maintenance 
activity in order to develop multi-year maintenance forecast recommendations. 
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ANNUAL BUDGET PROJECTIONS 
 
The budgeting process was approached with the following in mind; generate two unique work programs 
for the next five (5) years based upon actual road pavement conditions in order to:  
 

1. Demonstrate how the City’s current “Actual” budget allocation for pavement maintenance 
performs against the conditions found through our surveys 
 

2. Identify the required citywide budget to reach a PCI level of 73 within five years 
 

Based on current and future pavement maintenance needs, two annual work programs have been 
prepared and summarized below.  Table 2 demonstrates the citywide five-year, $745,000 per year work 
program.  Table 3 demonstrates the required budget that is needed to improve the citywide weighted 
average PCI to a level of 73 within five years (each scenario addresses arterial and local streets). 
 
 

 
Table 2 – Citywide Projection Utilizing “Actual” Budget 

 
 
 

 
Table 3 – Five-Year Projection Demonstrating Required Budget to Reach PCI of 73 

 
With the City currently funding the PMP at $745,000 annually and $3,725,000 over five year, these 
expenditures (shown within Table 2) demonstrate a proactive PCI result.  However, it is key to point out 
that there is $1.6 million of slurry/cape seal and $5.9 million of overlay/reconstruction deferred 
maintenance currently reside on the network (based upon the City’s maintenance practices and costs).  
The City should be planning for and proactively funding the necessary overlay maintenance to 
aggressively reduce the amount of needed overlay on the network. 
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Additional detail and breakdown of budget projections are demonstrated in Section IV of this report.  
All work program budgets generated are presented in terms of current 2015 dollars.  All repair activities 
were based on distresses observed at the time of the field survey.  These are recommendations and are 
to be used as “the best case scenario” for improving the City of El Segundo street network.   
 
 
 
 
 
 
QUALITY CONTROL EFFORTS 
 
As indicated in our scope of work, Bucknam performed numerous quality control checks in the field 
during survey efforts as well as specific site investigations requested by the City.  Field check efforts 
were performed at the end of each week of survey.   
 
An assessment of the City’s Master Plan of Arterial Highways was performed to ensure that all 
Arterial/Collectors were properly identified in the database as well as within this report.  Corrections 
were made to a small amount of pavement sections regarding City ownership and section metrics.  
Additionally, several street sections were re-classified as private and not City maintained; these 
included: 

 Chapman Way, Continental Way, Elin Pointe and Hornet Way 
 
Sections along eastbound Imperial Highway (Sepulveda to Aviation) were classified as City owned; west 
bound sections were not included within the City’s street network. 
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FINDINGS AND RECOMMENDATIONS 
 
Arterials 
 
The actual workload requirements identified indicate that the Arterial street network is currently in 
“Fair” condition (PCI = 70.1).  To maintain this condition, it is critical that preventive maintenance and 
overlay activities are funded at the levels identified in Table 3 to increase the network weighted average 
PCI value to the “Good” (PCI 75 or higher).    
 
Our arterial/collector findings for conditional data and recommendations for revenue expenditures are 
shown below:  
 

 The Arterial/Collector network has a weighted PCI of 70.1;  
 

 Currently, 33% of the arterial network (approx. 10.6 miles) qualify for overlay/reconstruction 
maintenance;   

 

 Arterial maintenance projects should focus on maintaining the current weighted PCI of 70.1 over 
the next five years; 

 

 Develop a proactive fiscal and planned approach to identify arterial overlay projects based on 
the deterioration modeling within MicroPAVER; 

 

 Maintain arterial revenues at the levels shown within the Section IV Forecasted Maintenance 
Report for a minimum of five years to generate the results identified within this report;  

 

 Reassess/re-evaluate the arterial rehabilitation budget programs every two years to improve on 
CIP forecasts for 2016-17 and beyond to ensure the results shown in Table 2 or 3; 

 

 Perform pavement inspections on the arterial network every two years to build a solid planning 
model within MicroPAVER to track PCI deterioration; 

 

 Demonstrated budget shown in Table 2 is ample to improve upon the arterial weighted PCI of 
70.1 through five years, additionally, the citywide deferred backlog decreases from a level of  
$7,500,000 to $5,800,000 after five years; and 
 

 Bucknam recommends that the City proactively budget overlay/rehabilitation maintenance at 
the levels shown in Table 3 in order to improve upon the conditions found today as well as 
greatly reduce the amount of deferred maintenance across the City ($7.5 million to $3.3 million) 
 

o These Table 3 projects should include recommended Arterial sections such as Center St, 
El Segundo Blvd (East and West), Hughes Way, Grand Ave, Imperial Hwy, etc. 
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Locals 
 
The actual workload requirements identified indicate that the Local street network is currently in “Poor” 
condition (PCI = 58.8).  To maintain this condition, it is critical that preventive maintenance and overlay 
activities are funded at the levels identified in Table 3 to increase the network weighted average PCI 
value to the “Good” (PCI 75 or higher).    
 
Our Local findings for conditional data and recommendations for revenue expenditures are shown 
below:  
 

 The Local network has a weighted PCI of 58.8;  
 

 Currently, 68% of the Local network (approx. 19.8 miles) qualify for overlay/reconstruction 
maintenance; 28% qualify for slurry seal maintenance; 

 

 At a minimum, Local maintenance projects should focus on increasing the current weighted PCI 
of 58.8 to a level of 70+ over the next five years; 

 

 Current Local Master Plan for maintenance should be followed as shown in Section IV reporting; 
 

 Develop a proactive fiscal and planned approach to identify Local overlay projects based on the 
deterioration modeling within MicroPAVER; 

 

 Increase Local revenues at the levels shown within the Section IV Forecasted Maintenance 
Report for a minimum of five years to generate the results identified within this report;  

 

 Reassess/re-evaluate the Local rehabilitation budget programs every two years to improve on 
budget forecasts for 2016-17 and beyond to ensure the results shown in Table 3; 

 

 Perform pavement inspections on the Local network every three years to build a solid planning 
model within MicroPAVER to track PCI deterioration (1/3 of the City each year); and 

 

 Demonstrated budget shown in Tables 2 is ample enough to increase the Local weighted PCI; 
proactive overlay funding needs to be implemented to see these results.  additionally, the 
citywide deferred backlog decreases from a level of  $7,500,000 to $5,800,000 after five years 
 

 Bucknam recommends that the City proactively budget overlay/rehabilitation maintenance at 
the levels shown in Table 3 in order to improve upon the conditions found today as well as 
greatly reduce the amount of deferred maintenance across the City ($7.5 million to $3.3 million) 
 

o These Table 3 projects should include recommended Local sections such as Alaska Ave, 
Coral Circle, Park Place, etc.  
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 SECTION II 
 PAVEMENT MANAGEMENT PROGRAM – CAPITAL IMPROVEMENT PROGRAM 
 
Bucknam Infrastructure Group, Inc. (Bucknam) performed the following services in accordance with the 
scope of services that was contracted with the City of El Segundo.  As a quick overview, the following 
tasks were performed to complete the work over the past several months: 
 
2015 Pavement Management Work Efforts: 

Task 1:   Project Kickoff-Data Management 

Task 2:  Update of Maintenance Activities 

Task 3: Pavement Condition Survey (approx. 61.8 miles) 

Task 4:  Budgetary Analysis and Capital Improvement Reports 

Task 5:   Executive Summary and Final CIP Reports 

Task 6: Mapping of the Pavement Network 

 

Pavement Management Program Update 2015 
 
As a part of the 2015 update of the pavement management program, a major element of work was to 
complete a comprehensive assessment of the existing street network and PMS database within the City. 
This included assessing the City’s existing 2012 MicroPAVER dataset, GIS, street naming conventions and 
work history information.  From there, Bucknam worked with the City to confirm public and private 
street listings which set the foundation for accurate CIP reporting.  All data was then updated into the 
City’s MicroPAVER database. 
 
Work history information was provided by the City in the form of completed bid documents, 
institutional knowledge, and previous dataset and Excel documents.  This information was entered into 
the proper pavement segments that match the limits of those projects.  From there, CIP pavement 
recommendations were performed (discussed and demonstrated below) where the pavement 
maintenance information the City provided (PMS material practices, unit costs, and capital budgets) 
were used to generate recommendations through the MicroPAVER system. 
 
Table 4 demonstrates PCI ranges defaulted within MicroPAVER.  Once a pavement inspection is 
complete, a PCI is calculated for each pavement section.  Each PCI calculated falls within a defined PCI 
range category (Excellent, Poor, etc.).  Furthermore, a weighted PCI was calculated for each functional 
class within the network (arterials and locals).  
 

The PCI is a condition rating that ranges from 100 (a new pavement section or recently overlaid or 
reconstructed) to 0 for a section that has structurally failed and deteriorated dramatically.  Weighted 
average PCI of a given area/zone = pavement section PCI multiplied by its own area divided by the total 
square footage of the given area/zone.  This information can also be represented through MicroPAVER 
to show how much square footage or percentage of area falls within a PCI range category. 
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PCI RANGE CONDITION 
 
86-100  Very Good  
75-85   Good  
60-74  Fair (El Segundo Network 2015 = 65.7)    
41-59  Poor 
0-40  Very Poor 

 
Table 4 - PCI Range 

 
These condition ranges are defined by the Army Corps of Engineers and defaulted within the 
MicroPAVER software.  The summary of all roads condition data and their representative PCI's can be 
seen in the Pavement Condition Report in Section III. 

 
STRATEGY ASSIGNMENT TABLE 

 
The City was requested to provide a pavement maintenance list that demonstrated what pavement 
applications were currently being used and to provide their associated unit costs; from there a 
Maintenance Strategy Table was defined within the system that provided recommended actions to the 
specific repair needs of a street or a grouping of streets.   

 

Strategy Assignment Table 

 
Table 5 – Maintenance Strategy Assignments 

 

The Strategy Assignments List, shown in Table 5, was developed to identify the most critical segments in 
each of the work programs (Arterial, Collector and Local).  
 
Segment priorities were established by determining the range of PCI's requiring first attention based on 
the relative value of each segment’s PCI, thus maximizing the annual maintenance budget.  Also, distress 
quantity, area extent, type and severity were critical elements in the decision process for recommending 
maintenance.  The assignment table is used as a guide within MicroPAVER to 
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recommend maintenance, however, further assessment by City staff and/or outside parties can override 
maintenance recommendations.  This can be done by reviewing and assessing distress extents and their 
weighted percentages. 
 
Once the strategy assignments were set within the system, budgets and work assignments were 
generated for each work program on an annual basis. Using pavement deterioration curves for each 
type of pavement surface and class of road, both current year and future years work requirements for 
each pavement segment within the City were determined.  In forecasting the maintenance 
requirements in future years, the current PCI value is reduced annually for each pavement segment 
based on the MicroPAVER deterioration curves within the City’s database.  
 
Likewise, maintenance activities performed in a given year increase the PCI value as they are applied to 
the segment.  The overall program is dynamic in that each strategy consists of a cyclic series of actions 
that simulates the pavement anticipated life cycle. 
 
Strategy Assignment Notes 
 

1. Unit costs from the City’s most recent construction bids were used;  
2. 25% contingency costs were applied to pavement material costs; additional soft costs that were 

not included were: 
a. Right-of-way improvements 
b. Curb & gutter improvements 
c. ADA ramp improvement 
d. Utility improvement 
e. Design, construction management, inspection, testing 
f. Tree removals 

3. Bucknam applied a 3% inflation rate on the annual budget within forecasted maintenance 
projections (Section IV) 

 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 

Figure 3 – Sample Pavement Life Cycle (Typical Unit Costs shown) 

 



City of El Segundo Page 4 
2015 Pavement Management Program 
Final Report – December 2, 2015 Section II  
 

 
  

MULTI-YEAR ANNUAL WORK PROGRAM PROJECTIONS 
 
The goal of these projections is to assist City policy makers in utilizing the recommendations of the 
MicroPAVER system.  By using the City of El Segundo’s current budgets and maintenance practices the 
system will develop “section unique” improvements and strategies.  Each segment will be tied to a 
specific fiscal year.  As shown in the following pages, we have assessed the budgets that have been 
projected to meet the maintenance and rehabilitations needed to maximize the City’s return on 
investment.  The budget forecasting goal for the City network focused on: 

 
 Establishing a proactive multi-year Maintenance & Rehabilitation Program; 
 Developing a preventive maintenance program; and 
 Selecting the most cost-effective repairs based on City strategies 

 
ACTUAL BUDGET – The Actual budget was generated for the City to demonstrate how the limited $745k 
/ yr budget allocation performs against the current citywide conditions. 
 

 City’s Actual budget includes:  

 2016-17 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2017-18 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2018-19 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2019-20 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2020-21 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 
 
RECOMMENDED BUDGETS – A recommended budget was generated for the City to demonstrate the 
necessary funding that is required to increase the current weighted PCI level of 65.7 to 73 within five 
years. 
 
 

 
 

*All multi-year budget projections include a 3% inflation rate for the term of the budget forecast. 
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ARTERIAL-COLLECTOR / LOCAL 
BUDGET PROJECTIONS 

 
The annual projected revenues shown below only account for the cost of pavement maintenance and 
rehabilitation activities.  A 25% contingency was applied to the pavement costs.  Additional soft costs 
not included within the cost of pavement maintenance include: 
 

 Right-of-way, curb & gutter, ADA ramp improvements; 
 Utility improvements; 
 Design, construction management, inspection, testing; 
 Tree removals; 
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ACTUAL – The first key step in developing a proactive PMP is to model the City’s existing conditions 
against the “actual” annual budget.  In doing this, PCI performance, deferred maintenance and 
pavement application uses are able to benchmark and demonstrate a positive or negative result.  The 
City’s existing $745,000 / yr budget was used for this model; the City provided Bucknam with current 
2015 unit costs for pavement maintenance applications.   
 

 City’s Actual budget includes:  

 2016-17 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2017-18 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2018-19 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2019-20 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2020-21 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 
 
The resulting PCI conditions and maintenance distributions are shown below. 
 

ACTUAL BUDGET PROGRAM 
 
Actual Budget Program incorporates pavement sections that have a functional class of Arterial (A), 
Collector (C) and Locals (E). 
 

 
 

Table 6 – Citywide Projection Utilizing “Actual” Budget 

 
By modeling the existing pavement conditions against the City’s available funding, we have found that 
two major results occur over the five year CIP; both positive. (See Figure 4 on the following page). First, 
due to the available annual funding, major overlay projects continued to be addressed.  Performing 
overlays at the proper time resets the sections PCI to 100 and greatly extends the sections life-cycle. 
 
Secondly, the resulting deferred maintenance backlog shows that it decrease from $7.5 million to $5.8 
million after the five years program which indicates that an annual $745,000 budget is ample enough to 
chip away at the deferred maintenance on the network.  If the City were to reduce their annual funding 
to a level of $500k/yr major overlay projects would continue to be delayed thus increasing the overall 
deferred maintenance to levels such as $10 Million plus.   
 
Additionally, it is key to point out that there is $1.6 million of slurry/cape seal and $5.9 million of 
overlay/reconstruction deferred maintenance currently on the network (based upon the City’s 
maintenance practices).  The City should be planning for and proactively funding the necessary overlay 
maintenance to aggressively reduce the amount of needed overlay on the network. 
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As shown, this projection model does meet the initial goal of maintaining or increasing the City’s 
pavement network PCI.  With today’s economic issues at the Federal, State and local levels, the City 
should continuously monitor the management of overlay deferred maintenance.   
 
Through Bucknam analysis of the previous pavement database, work history dates and our experience 
with AC Overlay deterioration rates, it is important to point out that pavement sections that were 
overlaid in the early part of the new century will need proper overlay maintenance approximately 
around fiscal year 2016-17 and beyond. 

 

 
 

Figure 4 – Five-Year Projection of Actual Budget 
 

The resulting “increase in weighted PCI” shown above for the entire network demonstrates how 
applying proper capital funds to the network is allowing the City’s pavement to improve at a rate that is 
conducive to PMP success.  Looking at the long-term projections., available funding or programmed 
funding identified by the City’s PMP CIP, there may be an opportunity to proactively schedule or 
appropriate funds to areas of the City that have been annually deferred due to high maintenance costs. 
 
Additionally, the City should continue to implement local, stop gap maintenance (i.e. deep patching, 
crack sealing, etc.) prior to any major slurry seal or overlay maintenance.  By performing stop gap 
measures to individual pavement sections the overall performance of the sections condition will 
increase and sustain itself longer than if no preventative maintenance was performed. 
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RECOMMENDED PROGRAM (FIVE YEAR MODEL) 

With the City striving to show proactive maintenance across all City pavements, a recommended budget 
program was generated to show the greatest return on investment through the application of slurry 
seal, mill & cap, and alternative overlay maintenance.  Our goal is to increase the network wide PCI level 
from 65.7 to 73 within five years. 

Bucknam worked with the City’s Public Works staff to review previous methodologies and schedules 
applied by the City.  The City provided information on the current work schedules and yearly goals for 
asphalt application.  With this scenario, our initial goal is to provide the City with a budgetary outlook 
and conditional impact report that can be used to eventually create a solid, preventative maintenance 
program.   

Again, we used the “Actual” 5-yr PMP model (shown above) as a cornerstone for our modeling within 
the recommended program.  Combining the previous reporting model with a realistic and achievable 
annual budget, we found positive results. 

The Recommended Program incorporates pavement sections that have a functional class of Arterial (A), 
Collector (C) and Local (E). 

Table 7 – Five-Year Projection Demonstrating Required Budget to Reach PCI of 73 

Referring to Table 7, it is noted that the weighted PCI increases at a consistent pace throughout the five-
year projection.  Furthermore, the annual deferred maintenance total decreases from $7.5 million to 
$3.3 million after five-years if the City utilizes an annual average of $1,289,000/yr for slurry, overlay, and 
reconstruction maintenance.   We found average square footage breakdowns (zone maintenance) were 
consistent and well balanced; combined with the positive results found with the weighted PCI and 
deferred maintenance we recommended that this 5-yr maintenance schedule be followed.  

We recommend that a stronger focus be placed on the Local network improvements within the first 
three years due to the fact that the Local network has a worse weighted PCI than the arterials.  We still 
recommend comprehensive maintenance to the arterial network, i.e. localized patching, slurry seal and 
the use of Measure R / Proposition C funds.  But again, with the Local network showing a higher degree 
of negative results, a focus for zone area maintenance and proactive overlays should be continued.  
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Figure 5 – Five-Year Projection of Recommended Budget (Reach PCI of 73) 
 
Comparing this budget scenario to the “actual” five-year model, the major variance between the two 
models is the annual average revenue increase within the “recommended” model.  The pavement 
network will require $537,000 more each year to obtain even higher weighted PCI results and a 
proactive decrease in overall deferred maintenance.   

 
As mentioned above, a local slurry/overlay maintenance “area” strategy should be established for 
several reasons.  With the City applying a maintenance area methodology to the local network, four 
beneficial impacts occur: 
 

1) Planned / Maintenance areas are addressed every five years which creates a dedicated 
project schedule for City staff and constituent inquiries; 

2) Deferred overlay maintenance can be addressed in a more effective manner due to accrued 
revenues 

3) A preventative maintenance strategy is more cost-effective in a long-term PMP rather than 
implementing a maintenance approach that addresses only the “worst-first” streets. 

4) All maintenance alternatives are available due to the increased funding and focused 
maintenance within one zone per year. 

 
On the negative side, if low weighted PCI values occur within a given zone, all streets within that zone 
may not be able to be addressed with maintenance when that zone is scheduled for maintenance.  The 
deferred maintenance will have to be scheduled for maintenance in future years or simply will have to 
wait until the zone cycle repeats. 
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The Local maintenance model that has been developed under the Recommended budget can be used as 
a benchmark to monitor the City’s annual budget allocations as the network continues to mature and 
age; the proper amount of funding for slurry seal and overlay maintenance needs to be the City’s highest 
priority. 
 
Additionally, it is recommended that the City continue to monitor the application of Mill & Cap, Cape 
Seal and High Density Mineral Bond (HDMB) as an asphalt application alternatives for the specific local 
sections.  Specific sections are now qualifying for maintenance that warrants a stronger application 
rather than a typical slurry seal.  With a five year cycle in motion, it is essential to address local sections 
that have PCI’s less than 65 with the proper maintenance since crews will not be back within that area 
for five to six years. 
 

 
DEFERRED MAINTENANCE 

 
Delaying repairs on streets where pavement condition indicates a need creates deferred maintenance.  
Deferred maintenance includes pavement maintenance / rehabilitation that is needed across the entire 
network, but cannot be performed due to the lack of available funding and is pushed to the next budget 
cycle.  The actual repairs that are being deferred are often referred to as a “backlog”. 
 
As maintenance is deferred, the opportunity to apply life extending preventive pavement applications 
is lost and the ultimate cost of rehabilitation multiples. 
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PAVEMENT MANAGEMENT PROGRAM REPORTS 
 

In addition to the annual budget scenario, this report contains a comprehensive and complementary 
assemblage of pavement management reports ranging from summary reports to annual maintenance 
and rehabilitation schedules (Forecasted Maintenance Report, Section IV).  Collectively as well as 
individually, the reports represent reasonable projections of pavement maintenance needs and 
performance based on visual condition assessments, unit cost estimates, and pavement deterioration 
models. 
 
It is important to note that pavement segment dimensions and surface area recorded during 1999-2009, 
2012 and 2105 inspections, along with the action and repair costs, as presented within the reports are 
accurate within tolerable limits.  This is noteworthy due to the "implied" accuracy of reporting length 
and width to the nearest foot, surface area to the nearest square foot, and action and repair unit costs 
and project estimates to the nearest penny and dollar, respectively. 
 

NEXT STEPS 
 
As with any infrastructure management software program, time investments need to be made by key 
Public Works staff to maintain the integrity of the data as well as the accuracy.  Bucknam can perform 
training sessions in the use of the MicroPAVER system and demonstrate how to generate standard 
maintenance reports to assist City staff in developing yearly budgets, project level analysis, and CIP 
projections.  This will be key to future staff management of the pavement program and reporting.  City 
personnel need to maintain their commitment to the preventive maintenance system, while working 
toward reducing the City's present backlog of rehabilitation projects. 
 
In order to ensure that report outputs are accurate and credible, it is essential that the integrity of all 
data files be maintained.  This will require performing all necessary updates when changes are made to 
scheduling scenarios, unit cost information, historical data, etc.  In addition, the entire pavement 
network will have to be re-inventoried at regular intervals.  This typically includes surveying arterial and 
collectors every two years and locals every three.  One recommendation the City may consider to keep 
the program “managed” is: 
 

 Survey half the arterials each year; and 

 One-third of the locals each year 
 
This will not only allow work to be scheduled based on the most current condition data available, but 
will provide City personnel with a means to monitor actual rates of pavement deterioration so 
appropriate modifications can be made to the system curves.  To be compliant with the MTA 
requirements, the City must generate a triennial Arterial and Collector network pavement management 
report indicating condition ratings. 

 
Bucknam will be supporting the City with staff level support to assist in the continuous updates with the 
MicroPAVER system.  This will include work history updates, generating reports from the system, unit 
cost updates, and future inspections. 
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ALTERNATIVE PMP FINANCING OPTIONS 
 
Through Bucknam experience with PMP financing and maintenance forecasting, we have been involved 
with numerous PMP projects that include alternative funding.  We have included below several 
examples and alternatives to PMP funding: 
 

 Grants - State funding for alternative asphalt applications (i.e. Rubber Asphalt Concrete 
through the Cal Recycle Grant Program) 
http://www.calrecycle.ca.gov/Tires/Grants/default.htm#RAC  
 

 Bond Measures - Bonds may be issued to fund the amount of the unpaid assessments.  The 
bonds are secured by a pledge of the assessment installments.  The amount of bonds issued 
equals the amount of the unpaid assessment plus additional bond issuance costs and 
establishment of a reserve.  If the City Council determines that it is not convenient to collect the 
amount assessed in a single year, then the amount of the proposed assessment may be 
collected in installments over a period of years.  Property owners are given an opportunity to 
pay all or a portion of the amount assessed.   
 

 General and/or Special Assessments – Through our experience, we have seen several local 
agencies perform Special Assessment Feasibility studies and eventually form Special Assessment 
Districts for the purpose of funding pavement improvements beyond the annual allocated City 
funding.   
 
The purpose of a feasibility study for the formation of an assessment district within the City 
would provide insight as to how an assessment district would be formed within the City’s 
boundaries.  The analysis utilizes a common approach by comparing average daily trip miles 
among the different land uses and the average units per acre to obtain EDU rates.  The EDU 
rates are then multiplied by the parcel’s individual number of units or acres to establish the 
parcel’s assessment amount. 

 
The City’s possible options in forming the street maintenance assessment district are set forth 
below.  These options can be implemented in combination; however, it is highly recommended 
that the City establish communication with affected property owners as early as possible, prior 
to the City moving forward with the initial proceedings of district formation. 

 

 Conduct Outreach Efforts to Inform Property Owners 
 

It is recommended that the City hold informational sessions for affected property 
owners.  Participation of residents in the process will build cooperation and trust and 
ensures the viability of the proposed assessment district.  Input from residents is 
important in gaining understanding of the process and the reasons for levying the 
assessments.  The City might also create a citizens’ committee to disseminate 
information and express concerns to and from the residents and the City. 

 
 

http://www.calrecycle.ca.gov/Tires/Grants/default.htm#RAC
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 Public Opinion Survey 
 

In addition, it is recommended that a Public Opinion Survey be conducted to further 
gauge the resident’s interest or desire to participate in being assessed for street and 
pavement rehabilitation.  Response from the survey would also guide the City in 
determining whether a Citywide or Phased Assessment District is warranted. 

 

 Form Assessment Districts in Phases 
 

The City may time the initial formation of separate assessment districts with the street 
improvement schedule of each zone as opposed to a one-time formation of a citywide 
assessment district.  A zone’s start date for street improvements would trigger the 
assessment for parcels in that particular zone.  If each zone improvements were 
separately initiated on an annual basis, the assessment for the twelfth zone will begin in 
the twelfth year.  The City has the option to accelerate the improvement schedule of 
each zone. 

 
Through our review and assessment, several local agencies have successfully implemented Special 
Assessments for pavement improvements, see below: 
 

A. City of San Clemente 
 
The City of San Clemente’s Citywide Street Improvement Program was adopted by City Council 
in July 1995 as Street Improvement Assessment District 95-1 (AD 95-1).  The program was to 
restore approximately 60 miles (one-half) of the City’s streets over a span of 18 years.  The 
program was funded by a combination of various revenues from (1) Street Assessment District 
95-1, which assesses all developed properties; (2) the General Fund; (3) the Gas Tax Fund.  
Water, sewer and storm drain funds pay for work done on underground facilities in conjunction 
with street work.  The final assessment for AD 95-1 was collected in Fiscal Year 2010-11.  In that 
year, only the maintenance portion of the assessment was collected (approximately $45 per 
parcel), which was one-half the normal assessment amount.  The final bond redemption, paid in 
September 2011, was paid for by the mandatory reserve funds held since the bonds were 
issued.  AD 95-1 is expired and fully paid.   

 
B. City of Elk Grove 

 
Beginning with Zone No. 1 in 2003, the City of Elk Grove formed Street Maintenance Assessment 
District No. 1.  The City of Elk Grove’s Street Maintenance District No. 1 funds street 
maintenance costs associated with local, collector and arterial streets.  The assessment amounts 
for developed property are prepared by the City annually.  The City levies an assessment 
according to the Engineer’s Reports prepared for Zone Nos. 1 to 5.  The assessment formula uses 
EDU factors to establish assessment amounts per unit or acre.   
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C. City of La Habra Heights 

 
The City of La Habra Heights established the Citywide Street Maintenance Assessment District 
No. 4 in 2007.  The City of La Habra Heights levied the assessments for five years.  The first levy 
of assessments occurred in Fiscal Year 2007-08 and the final levy for District No. 4 was prepared 
for Fiscal Year 2011-12.   
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CONDITION DISTRIBUTION REPORT 
 
This report depicts the distribution of the pavement condition throughout the street network by area.   
 
The condition scheme ranges from “Very Good” to “Very Poor”; with a “Very Good” condition 
corresponding to a pavement at the beginning of its life cycle, and a “Very Poor” condition representing 
a badly deteriorated pavement with virtually no remaining life. 
 
The table below shows the general description for each pavement condition: 
 

Condition Description – PCI Range - Description 
 
Very Good (86-100)  -   Minor to low distress, no significant distress.  Little distress, with the 

exception of utility patches in good condition, or slight hairline cracks; may 
be slightly weathered  

     
 

Good (75-85)           -   Slight to moderately weathered, slight distress, possibly patching 
      
    
Fair (60-74)             -  Severely weathered or slight to moderate levels of distress, generally             
                         limited to patches and non-load-related cracking.  
     (City of El Segundo citywide weighted average PCI is 65.7). 

 
Poor (41-59)            - Moderate to severe distresses including load-related types, such as                 
                        alligator cracking. 

 
Very Poor (0-40)    -  Severely distressed, large quantities of distortion or alligator cracking. 
                                             Failure of the pavement, distress has surpassed tolerable rehabilitation 
                                             limits. 
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CALCULATION OF PCI 
In order to calculate a Pavement Condition Index (PCI) value within MicroPAVER, specific street section 
data needs to be inputted into MicroPAVER to define the survey limits, asphalt types, pavement age and 
metrics.  Pavement “sections” are pavement segments within the defined branch that have consistent 
pavement street classifications, construction/maintenance histories and use.  Representative inspection 
samples are then selected and visually surveyed to locate distress data.  This data is used to calculate the 
pavement sections Pavement Condition Index (PCI) which includes distress type, extent of the distress 
and its severity.   
 
The PCI is a condition rating that ranges from 100 (pavement section that is in perfect condition) to 0 for 
a section that has structurally failed and deteriorated dramatically.  The PCI is calculated from three 
major data entries from our inspectors: 

1. Distress Type (one of 20 AC or 19 PCC types); these include alligator cracking, bleeding, block 
cracking, corrugations, depressions, long/trans cracking, patch/utility cut, potholes, rutting, 
weathering, raveling, etc. 

2. Distress Quantity (the square footage, length or count of a specific distress) 
3. Distress Severity (the level of severity determined for each distress found; low, medium or 

high) 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
Figure 6 – PCI Calculation Worksheet 
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Figure 7 – Arterial Condition Distribution  

 

         
Figure 8 – Local Condition Distribution  
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PAVEMENT CONDITION INDEX REPORT 
 
Listed alphabetically by street name or PCI, this report provides the City with a listing of pertinent 
inventory and pavement condition data for each inventory unit within the City's pavement network.  The 
Pavement Condition Index (PCI) Report notes the names, limits, classification, dimension, surface type, 
and lane configuration of each inventory unit. 

 
Detailed descriptions of the information appearing on this report are presented below: 

 
BRANCH NAME - The name of each inventory unit appears in this column.  Generally, the inventory unit 
name is taken directly from a street sign; however, where no street signs are posted, the name 
appearing on the network map is noted instead. 

 
A sample set of street name suffix abbreviation definitions is presented below: 
 
AV - Avenue    CT -  Court    CIR -   Circle 
DR -  Drive    LN -  Lane    RD -   Road 
ST -  Street    WAY -  Way    EB -   East Bound 
NB -  North Bound  SB -  South Bound WB -   West Bound 
 
FROM - A description of the beginning limit of each inventory unit appears in this column.  If the 
beginning limit exists between intersections, then the beginning limit description may be an address, 
post mile marker, or a distance from a known point of reference (e.g., "500' N/MAIN ST").  
 
TO - A description of the ending limit of each inventory unit appears in this column.  Like BEGIN limit, the 
END limit description may consist of a street name, an address, or a distance from a known point of 
reference.  In the case of cul-de-sacs, or dead-ends, the END limit consists of and address, or a 
directional reference, such as "NORTH END," when no address is available. 
 
RANK - The codes for the five functional classifications as the inventory unit appears in this column are 
represented below.  Basically, units are classified according to traffic volume. 
 
 CODE     DESCRIPTION 
 A, B, C     Arterials/Collectors 
 E     Locals 
  
SURFACE TYPE - A code was assigned to each inventory unit to describe surface type. 
 
 CODE  DESCRIPTION  
 AC  Asphalt Concrete 
 PCC  Concrete 
 
LENGTH - The length of the section within each branch. 
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UNITS - The unit of measurement for the section length, typically linear feet (LF). 

AREA - The area of each section within a branch. 

UNITS - The unit of measurement for the section area, typically square feet (SF). 

PCI - Pavement Condition Indices were calculated for inventory units based on severity and extent of 
distress manifestations observed within the inventory unit.  Ranging between 0 and 100, a PCI of "100" 
corresponds to a pavement at the beginning of its life cycle, while a PCI of "0" corresponds to a badly 
deteriorated pavement which is at or near the end of its life cycle.  

PCI CLIMATE, LOAD AND OTHER – reflects “Section Extrapolated Distress”; these values are shown 
within MicroPAVER and within the Sample Distresses tab within the PCI window.  Distresses are 
aggregated based on the type and severity level.  For random samples, distress quantities are adjusted 
to reflect the extrapolated value based on the sections total area.  Extrapolated distress deducts are 
classified as resulting from Climate, Load and Other distresses.  The Distress Classification portion of the 
tab shows the “percent” of extrapolated distress deduct belonging to Climate, Load and Other (these 
percentages are shown within the PCI reports herein). 
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Figure 9 – El Segundo Pavement Condition Index (PCI) Map  



City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, Name Order (A to Z)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

Arterials / Collectors

0003 3 0003x3 Aviation Bl 124th St 230' N/El Segundo Bl A AC 5 1,120 63 70,560 92 0 48 52 10-01-2015

0004 4 0004x4 Aviation Bl NB AT&SF RR Tracks El Segundo Bl A AC 2 1,500 31 46,500 84 0 87 13 10-07-2015

0005 124 0005x124 Aviation Bl SB 138th St 240' N/Rosecrans Av A AC 2 1,420 32 45,440 99 0 100 0 10-07-2015

0005 5 0005x5 Aviation Bl SB 116th St 124th St A AC 2 3,220 28 90,160 93 0 44 56 10-01-2015

0005 6 0005x6 Aviation Bl SB El Segundo AT&SF RR Tracks A AC 2 1,500 31 46,500 99 0 100 0 10-07-2015

0005 7 0005x7 Aviation Bl SB AT&SF RR Tracks 138th St N/s A AC 2 2,010 32 71,520 99 0 100 0 10-07-2015

0005 8 0005x8 Aviation Bl SB 240' N/Rosecrans Ave Rosecrans Ave A PCC 4 240 75 18,000 73 61 39 0 10-07-2015

0005 9 0005x9 Aviation Bl SB 230' N/El Segundo Blvd El Segundo Blvd A PCC 3 230 39 8,970 74 80 20 0 11-10-2015

0006 10 0006x10 Center St Grand Ave El Segundo Bl C AC 2 1,128 39 43,992 69 15 63 22 10-06-2015

0006 11 0006x11 Center St Imperial Ave Mariposa Ave C AC 2 2,606 37 96,274 45 44 34 22 10-06-2015

0006 12 0006x12 Center St Mariposa Ave Grand Ave C AC 2 1,536 40 61,440 68 22 62 16 10-06-2015

0007 13 0007x13 Continental Bl NB Grand Ave Mariposa Ave B AC 3 1,635 32 56,820 63 40 49 11 10-06-2015

0007 14 0007x14 Continental Bl NB El Segundo Bl Grand Ave B AC 3 1,030 32 33,710 90 0 100 0 10-06-2015

0008 15 0008x15 Continental Bl SB Mariposa Ave Grand Ave B AC 3 1,635 32 56,820 77 9 68 23 10-06-2015

0008 16 0008x16 Continental Bl SB Grand Ave El Segundo Bl B AC 3 1,030 32 36,210 91 0 43 57 10-06-2015

0009 120 0009x120 Douglas St Alaska Ave Park Pl C AC 4 1,352 60 74,020 89 0 100 0 10-07-2015

0009 17 0009x17 Douglas St Coral Ct (S Outlet) 146' S/El Segundo Bl C AC 5 1,940 62 125,280 49 44 41 15 10-07-2015

0009 18 0009x18 Douglas St Rosecrans Ave Park Pl C AC 4 841 62 56,542 46 49 42 9 10-07-2015

0009 19 0009x19 Douglas St Alaska Ave Coral Ct (S Outlet) C AC 5 1,010 62 62,620 85 0 68 32 10-07-2015

0010 21 0010x21 Douglas St NB El Segundo Bl 270' S/Mariposa Ave S/s A AC 2 2,134 98 209,132 91 0 21 79 10-01-2015

0010 22 0010x22 Douglas St NB Mariposa Ave 425' S/Imperial Hwy A AC 6 2,100 96 200,600 89 0 67 33 10-01-2015

0010 24 0010x24 Douglas St NB 425' S/Imperial Hwy Imperial Hwy A AC 2 425 34 14,450 88 0 68 32 11-10-2015

39 25 39x25 Douglas St NB El Segundo Blvd 240' S/El Segundo Blvd A PCC 3 240 45 10,800 72 64 32 8 11-16-2015

0010 26 0010x26 Douglas St NB 425' S/Imperial Hwy Imperial Hwy A PCC 3 425 44 18,700 70 64 34 2 11-10-2015

0010 27 0010x27 Douglas St NB 270' S/Mariposa Ave Mariposa Ave A PCC 3 270 47 12,690 83 53 36 11 10-01-2015

0010 28 0010x28 Douglas St NB Mariposa Ave 77' N Mariposa Ave. A PCC 5 77 82 6,314 48 45 30 25 10-01-2015

0010 30 0010x30 Douglas St NB 146' S El Segundo Blvd. El Segundo Blvd. A PCC 5 146 56 8,176 78 80 19 1 11-10-2015

0039 125 0039x125 Douglas St SB 425' S/Imperial Hwy 77' N/Mariposa Av A AC 2 2,138 48 102,624 88 0 69 31 10-01-2015

0039 126 0039x126 Douglas St SB 77' N/Mariposa Av Mariposa Av A PCC 2 77 48 3,696 71 67 28 5 10-01-2015

0039 127 0039x127 Douglas St SB Mariposa Av 255' N/El Segundo Bl A AC 2 2,394 48 114,912 90 0 66 34 10-01-2015

0039 128 0039x128 Douglas St SB 255' N/El Segundo Bl El Segundo Bl A PCC 4 255 48 12,240 83 68 32 0 11-10-2015

0039 23 0039x23 Douglas St SB Imperial Hwy 425' S/Imperial Hwy A AC 2 425 21 8,925 84 0 71 29 11-10-2015

0012 31 0012x31 El Segundo Bl Main St Whiting St C AC 2 1,396 42 58,632 73 20 67 13 10-06-2015

0012 32 0012x32 El Segundo Bl Center St Main St C AC 4 3,395 52 176,540 76 0 72 28 10-06-2015

0012 33 0012x33 El Segundo Bl Sepulveda Bl Center St C AC 4 2,661 52 154,338 62 42 46 12 10-08-2015

0013 34 0013x34 El Segundo Bl EB Nash St 225' W/Douglas St A AC 3 1,277 36 46,722 29 75 21 4 11-10-2015

0013 35 0013x35 El Segundo Bl EB Sepulveda Bl 162' W/Nash St A AC 3 2,603 36 101,208 30 68 19 13 11-10-2015

0013 36 0013x36 El Segundo Bl EB 60' E/Aviation Bl Isis Ave A AC 3 1,212 46 59,252 54 31 68 1 11-10-2015

0013 37 0013x37 El Segundo Bl EB Douglas St 225' E/Aviation Bl A AC 3 1,405 46 64,630 41 68 17 15 11-10-2015

0013 38 0013x38 El Segundo Bl EB 162' W/Nash St Nash St A PCC 4 162 50 8,100 71 70 20 10 11-10-2015

0013 39 0013x39 El Segundo Bl EB Aviation Bl 60' E/Aviation Bl A PCC 4 60 50 3,000 51 78 22 0 11-10-2015

PCI Climate, PCI Load and PCI Other values indicate the % of "distress type" found within section samples Page 1 of 8



City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, Name Order (A to Z)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0013 40 0013x40 El Segundo Bl EB 225' W/Aviation Bl Aviation Blvd E/s A PCC 4 295 50 14,750 74 84 12 4 11-10-2015

0013 41 0013x41 El Segundo Bl EB 225' W/Douglas St Douglas St A PCC 4 225 50 11,250 73 71 13 16 11-10-2015

0014 42 0014x42 El Segundo Bl WB Isis Ave 105' E/Aviation Bl A AC 3 1,212 39 55,268 45 0 51 49 11-10-2015

0014 43 0014x43 El Segundo Bl WB 52' W/Nash St Sepulveda Bl A AC 3 2,603 37 121,311 41 78 15 7 11-10-2015

0014 44 0014x44 El Segundo Bl WB Aviation Blvd. 90' W Aviation Blvd. A PCC 4 90 45 4,050 78 88 6 6 11-10-2015

0014 45 0014x45 El Segundo Bl WB 90' W/Aviation Bl 225' E/Douglas St A AC 3 1,405 50 78,250 37 71 28 1 11-10-2015

0014 46 0014x46 El Segundo Bl WB 225' E/Douglas St Douglas St A PCC 5 225 50 11,250 78 81 19 0 11-10-2015

0014 47 0014x47 El Segundo Bl WB Douglas St 160' E/Nash St A AC 3 1,277 43 69,911 42 72 25 3 11-10-2015

0014 48 0014x48 El Segundo Bl WB 160' E/Nash St Nash St A PCC 5 160 50 8,000 65 73 26 1 11-10-2015

0014 49 0014x49 El Segundo Bl WB Nash St 52' W/Nash St A PCC 3 52 50 2,600 67 86 14 0 11-10-2015

0014 50 0014x50 El Segundo Bl WB 105' E/Aviation Bl Aviation Bl A PCC 5 175 50 8,750 63 68 27 5 11-10-2015

0016 122 0016x122 Grand Ave Center St Maryland St B AC 4 485 47 22,795 57 41 47 12 10-08-2015

0016 123 0016x123 Grand Ave Kansas StW/s Center St E/s B AC 4 1,325 47 62,275 58 52 48 0 10-08-2015

0016 55 0016x55 Grand Ave Maryland St Sierra St B AC 4 705 47 33,135 84 0 58 42 10-07-2015

0016 56 0016x56 Grand Ave Sierra St Eucalyptus Dr B AC 4 1,370 47 64,390 86 0 55 45 10-07-2015

0016 57 0016x57 Grand Ave Sepulveda Blvd W/s Kansas St E/s B AC 4 1,320 47 62,040 55 47 44 9 10-08-2015

0016 58 0016x58 Grand Ave Duley Rd Nash St B AC 2 561 49 27,489 93 0 46 54 10-06-2015

0016 59 0016x59 Grand Ave Concord St E/s West City Limits C AC 4 1,884 43 81,012 89 0 63 37 10-07-2015

0017 60 0017x60 Grand Ave EB Continental Blvd Nash St B AC 2 985 34 35,990 92 0 47 53 10-06-2015

0017 61 0017x61 Grand Ave EB Main St Eucalyptus Dr B AC 2 700 37 25,100 84 23 31 46 10-07-2015

0017 62 0017x62 Grand Ave EB Concord St W/s Main St E/s B AC 2 675 37 22,475 79 7 72 21 10-07-2015

0017 63 0017x63 Grand Ave EB Sepulveda Blvd Continental Blvd B AC 3 1,440 32 50,580 92 0 48 52 10-06-2015

0018 64 0018x64 Grand Ave WB Main St E/s Concord St W/s C AC 2 670 37 22,290 84 0 71 29 10-07-2015

0018 65 0018x65 Grand Ave WB Eucalyptus Dr Main St B AC 2 710 36 25,560 87 9 48 43 10-07-2015

0018 66 0018x66 Grand Ave WB Continental Blvd Sepulveda Blvd B AC 3 1,460 40 63,200 92 0 46 54 10-06-2015

0018 67 0018x67 Grand Ave WB Nash St Continental Blvd B AC 3 975 45 45,375 92 0 46 54 10-06-2015

0020 69 0020x69 Hughes Way EB Allied Way East End B AC 3 820 37 31,090 38 41 47 12 11-16-2015

0020 70 0020x70 Hughes Way EB Sepulveda Bl Allied Way B AC 3 1,200 37 46,400 46 65 35 0 11-10-2015

0021 71 0021x71 Hughes Way WB East End Allied Way B AC 4 810 42 35,520 61 24 64 12 11-10-2015

0021 72 0021x72 Hughes Way WB Allied Way Sepulveda Bl B AC 3 1,200 37 47,400 47 53 41 6 11-10-2015

0022 215 0022x215 Illinois St Mariposa Av Grand Av C AC 2 1,519 32 48,608 58 39 33 28 10-08-2015

0022 73 0022x73 Illinois St El Segundo Bl Franklin Ave C AC 2 560 40 23,600 40 53 31 10 11-10-2015

0023 74 0023x74 Imperial Ave Center St California St C AC 2 910 40 36,400 42 53 39 8 10-08-2015

0023 75 0023x75 Imperial Ave Sheldon St Center St C AC 2 1,935 40 77,400 59 46 46 8 10-08-2015

0023 76 0023x76 Imperial Ave Main St Sheledon St C AC 2 1,390 40 55,600 61 41 47 12 10-08-2015

0023 77 0023x77 Imperial Ave California St 282' W/Sepulveda Bl C AC 2 1,470 40 58,800 61 48 45 7 10-08-2015

0023 79 0023x79 Imperial Ave Hillcrest St Main St C AC 2 2,730 40 109,200 72 49 39 12 10-01-2015

1510 1512 1510x1512 Imperial Hwy SEPULVEDA BLVD HUGHES WAY A AC 3 1,312 43 56,416 30 77 14 9 11-10-2015

1510 1513 1510x1513 Imperial Hwy HUGHES WAY NASH ST A AC 3 1,440 49 70,560 24 62 15 23 11-10-2015

1510 1514 1510x1514 Imperial Hwy NASH ST DOUGLAS ST A AC 3 1,312 48 62,976 28 73 17 10 11-10-2015

1510 1515 1510x1515 Imperial Hwy DOUGLAS ST AVIATION BLVD A AC 3 1,441 48 69,168 34 63 19 18 11-10-2015

0025 211 0025x211 Kansas St Mariposa Av Holly Av C AC 2 999 40 39,960 50 56 44 0 11-10-2015

0025 80 0025x80 Kansas St El Segundo Bl Holly Ave S/s C AC 2 1,570 40 62,800 42 50 32 24 11-10-2015

PCI Climate, PCI Load and PCI Other values indicate the % of "distress type" found within section samples Page 2 of 8
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Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, Name Order (A to Z)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0026 81 0026x81 Lairport St Mariposa Ave Maple Ave C AC 2 1,135 54 61,290 90 0 29 71 10-01-2015

0027 152 0027x152 Main St Imperial Av City Limits B AC 2 126 56 7,056 89 0 66 34 10-08-2015

0027 82 0027x82 Main St Imperial Ave Mariposa Ave B AC 4 2,610 56 146,160 83 0 68 32 10-08-2015

0027 83 0027x83 Main St Mariposa Ave Grand Ave B AC 4 1,706 56 91,084 89 0 46 54 10-08-2015

0027 84 0027x84 Main St Grand Ave El Segundo Blvd B AC 4 830 39 29,690 90 0 55 45 10-08-2015

0028 85 0028x85 Maple Ave Main St E/s Sheldon St W/s C AC 2 1,400 30 42,000 52 55 40 5 11-16-2015

0028 86 0028x86 Maple Ave Sepulveda Bl Nash St C AC 4 2,610 53 138,330 99 0 100 0 10-01-2015

0028 87 0028x87 Maple Ave Washington St Sepulveda Bl C AC 2 740 36 26,640 60 10 55 35 11-12-2015

0028 88 0028x88 Maple Ave Sheldon St E/s Center St W/s C AC 2 2,000 36 67,500 51 45 40 15 11-12-2015

0028 89 0028x89 Maple Ave Center St Washington St C AC 2 1,800 36 64,800 55 38 48 14 11-12-2015

0029 281 0029x281 Mariposa Av Main St Virginia St C AC 2 1,075 30 32,250 90 35 58 7 10-01-2015

0029 282 0029x282 Mariposa Av Virginia St Hillcrest St C AC 2 1,327 30 39,810 84 0 38 62 10-01-2015

0029 283 0029x283 Mariposa Av Hillcrest St End C AC 2 597 30 17,910 85 0 42 58 10-01-2015

0029 90 0029x90 Mariposa Av Sepulveda Bl W/s Center St E/s C AC 2 2,540 36 91,440 66 53 15 32 10-01-2015

0029 91 0029x91 Mariposa Av Center St Main St C AC 2 3,290 36 118,440 86 49 17 34 10-01-2015

0030 92 0030x92 Mariposa Ave EB Sepulveda Blvd Nash St B AC 3 2,600 33 85,800 92 0 31 69 10-01-2015

0030 93 0030x93 Mariposa Ave EB Nash St Douglas St B AC 4 1,075 32 34,400 48 49 33 18 10-01-2015

0030 94 0030x94 Mariposa Ave EB 97' W/of Douglas St Douglas St B PCC 3 97 31 2,959 32 31 36 33 11-12-2015

0031 95 0031x95 Mariposa Ave WB Douglas St W/s Nash St E/s B AC 2 1,150 32 36,800 41 51 32 17 10-01-2015

0031 97 0031x97 Mariposa Ave WB Nash St Sepulveda Blvd B AC 3 2,595 35 90,825 96 0 49 51 10-01-2015

0032 100 0032x100 Nash St Maple Ave Imperial Hwy C AC 4 1,439 48 69,072 77 12 70 18 10-01-2015

0032 101 0032x101 Nash St El Segundo Blvd 210' N/El Segundo Blvd C PCC 2 210 41 8,610 82 82 17 1 11-10-2015

0032 102 0032x102 Nash St Park Pl Rosecrans Ave C AC 4 895 60 54,595 53 52 35 13 11-13-2015

0032 103 0032x103 Nash St El Segundo Blvd 210' N/El Segundo Blvd C AC 2 210 42 8,820 87 0 78 22 11-10-2015

0032 98 0032x98 Nash St 210' N/El Segundo Bl Mariposa Ave C AC 5 2,275 54 122,850 81 0 76 24 10-06-2015

0032 99 0032x99 Nash St Mariposa Ave Maple Ave C AC 4 1,170 56 68,220 81 0 64 36 10-01-2015

0035 107 0035x107 Rosecrans Av WB Sepulveda Bl Flournoy Rd A AC 3 3,346 32 107,072 89 0 54 46 10-07-2015

0035 108 0035x108 Rosecrans Av WB Flourney Rd West City Limits A AC 3 3,279 33 110,547 84 0 59 41 10-07-2015

0035 109 0035x109 Rosecrans Av WB Apollo St Sepulveda Bl A AC 3 2,940 33 97,020 86 0 72 28 10-07-2015

0035 110 0035x110 Rosecrans Av WB Aviation Bl Apollo St A AC 3 2,361 33 82,593 82 0 60 40 10-07-2015

0036 111 0036x111 Selby St Imperial Hwy Walnut Ave C AC 2 610 33 20,130 35 64 30 6 11-13-2015

1500 1500 1500x1500 Sepulveda Blvd El Segundo Blvd Grand Ave A AC 4 1,115 48 53,520 55 63 29 8 10-06-2015

1500 1501 1500x1501 Sepulveda Blvd Grand Ave Mariposa Ave A AC 4 1,524 43 65,532 64 57 34 9 10-06-2015

1500 1502 1500x1502 Sepulveda Blvd Mariposa Ave Maple Ave A AC 4 1,234 48 59,232 62 64 36 0 10-06-2015

1500 1503 1500x1503 Sepulveda Blvd Maple Ave Imperial Hwy A AC 4 1,447 49 70,903 57 53 39 8 10-06-2015

1500 1504 1500x1504 Sepulveda Blvd Imperial Hwy Maple Ave A AC 4 1,448 48 69,504 57 39 51 10 10-06-2015

1500 1505 1500x1505 Sepulveda Blvd Maple Ave Mariposa Ave A AC 4 1,505 49 73,745 60 46 46 8 10-06-2015

1500 1506 1500x1506 Sepulveda Blvd Mariposa Ave Grand Ave A AC 4 1,524 48 73,152 82 0 82 18 10-06-2015

1500 1507 1500x1507 Sepulveda Blvd Grand Ave El Segundo Blvd A AC 4 1,115 48 53,520 73 0 82 18 10-06-2015

0056 166 0056x166 Sheldon St Imperial Av Maple Av C AC 2 1,405 30 42,150 78 57 32 11 10-08-2015

0056 167 0056x167 Sheldon St Maple Av Mariposa Av C AC 2 1,236 30 37,080 97 0 0 100 11-10-2015

0056 168 0056x168 Sheldon St Mariposa Av Pine Av C AC 2 495 30 14,850 68 14 68 18 11-10-2015

0056 170 0056x170 Sheldon St Grand Av End C AC 2 354 28 9,912 71 10 72 18 11-10-2015
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, Name Order (A to Z)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0056 171 0056x171 Sheldon St Grand Av El Segundo Blvd C AC 2 1,109 35 38,815 39 50 41 9 11-10-2015

0037 112 0037x112 Utah St Aviation Bl Douglas St C AC 4 1,285 46 59,110 39 55 42 3 11-10-2015

0038 113 0038x113 Vista Del Mar 45th St Grand Ave A AC 4 4,408 44 193,952 77 7 65 28 10-07-2015

0067 209 0067x209 Washington St Maple Av Mariposa Av B AC 2 1,234 32 39,488 43 56 38 6 10-08-2015

0067 210 0067x210 Washington St Mariposa Av Grand Av B AC 2 1,234 32 39,488 31 59 35 6 11-10-2015

32.5 7,426,719

Locals

0087 259 0087x259 118th St Aviation Blvd Hornet Way E AC 2 252 30 7,560 81 0 33 67 08-23-2012

0088 260 0088x260 120th St Aviation Blvd Hornet Way E AC 2 252 30 7,560 79 0 44 56 08-23-2012

0084 238 0084x238 Acacia Av Hillcrest St End E AC 2 749 30 22,470 80 0 51 49 08-21-2012

0084 239 0084x239 Acacia Av Hillcrest St Cedar St E AC 2 2,449 30 73,470 48 13 39 48 08-21-2012

0084 240 0084x240 Acacia Av Pepper St Cypress St E AC 2 853 30 25,590 57 50 43 7 08-22-2012

0084 241 0084x241 Acacia Av Lomita St Center St E AC 2 671 30 20,130 64 0 65 35 08-17-2012

0084 242 0084x242 Acacia Av Center St California St E AC 2 909 30 27,270 55 0 49 51 08-21-2012

0084 243 0084x243 Acacia Av California St End E AC 2 667 30 20,010 60 0 44 56 08-21-2012

0001 1 0001x1 Alaska Ave Aviation Bl Douglas St E AC 4 1,410 46 64,860 7 78 10 12 08-23-2012

0082 234 0082x234 Allied Way Hughes Way Park Pl E E AC 2 1,684 45 75,780 28 66 26 8 08-23-2012

0002 2 0002x2 Apollo St Rosecrans Ave Park Pl E AC 4 1,145 52 59,540 61 69 18 13 08-23-2012

0055 163 0055x163 Arena St Mariposa Av End E AC 2 321 28 8,988 62 20 37 43 08-22-2012

0055 164 0055x164 Arena St Mariposa Av Pine Av E AC 2 469 28 13,132 38 0 26 74 08-22-2012

0055 165 0055x165 Arena St Grand Av El Segundo Blvd E AC 2 1,109 38 42,142 57 38 28 34 08-22-2012

0089 261 0089x261 Atwood Way Nash St Douglas St E AC 2 1,359 25 33,975 76 0 80 20 08-23-2012

0089 262 0089x262 Atwood Way Douglas St Nash St E AC 2 1,338 25 33,450 77 0 59 41 08-23-2012

0045 141 0045x141 Bayonne St Maple Av Palm Av E AC 2 699 30 20,970 47 17 33 50 08-22-2012

0097 300 0097x300 Binder Pl Loma Vista St Whiting St E AC 2 334 25 8,350 63 49 50 1 08-15-2012

0063 194 0063x194 Bungalow Dr Walnut Av Maple Av E AC 2 746 30 22,380 63 47 46 7 08-17-2012

0063 195 0063x195 Bungalow Dr Maple Av Mariposa Av E AC 2 1,233 28 34,524 62 48 51 1 08-17-2012

0063 196 0063x196 Bungalow Dr Pine Av End E AC 2 251 30 8,780 45 0 37 63 08-22-2012

0063 197 0063x197 Bungalow Dr Pine Av Grand Av E AC 2 1,021 30 30,630 44 56 26 18 08-22-2012

0063 198 0063x198 Bungalow Dr Elsey Pl El Segundo Blvd E AC 2 299 33 9,867 59 17 49 34 08-22-2012

0064 199 0064x199 California St Imperial Hwy Imperial Av E AC 2 810 33 26,730 64 40 57 3 08-21-2012

0064 200 0064x200 California St End Walnut Av E AC 2 1,418 34 48,212 42 60 19 21 08-21-2012

0064 201 0064x201 California St Maple Av Mariposa Av E AC 2 1,234 33 40,722 59 0 53 47 08-21-2012

0064 202 0064x202 California St Mariposa Av Holly Av E AC 2 999 32 31,968 34 40 24 36 08-21-2012

0064 203 0064x203 California St Grand Av Franklin Av E AC 2 560 38 21,280 54 14 39 47 08-22-2012

0064 303 0064x303 California St Imperial Av End E AC 2 132 34 4,488 87 0 52 48 08-21-2012

0076 224 0076x224 Campus Dr Nash St Parkview Dr S E AC 2 663 34 22,542 89 0 100 0 08-28-2012

0076 225 0076x225 Campus Dr Parkview Dr S Douglas St E AC 2 675 34 22,950 89 0 96 4 08-28-2012

0050 151 0050x151 Cedar St Imperial Av Walnut Av E AC 2 705 30 21,150 56 51 33 16 08-21-2012

0048 148 0048x148 Concord Pl Sycamore Av Maple Av E AC 2 350 16 5,600 70 22 42 36 08-22-2012

0049 150 0049x150 Concord St Mariposa Av Grand Av E AC 2 1,673 30 50,190 63 46 54 0 08-15-2012

0049 151 0049x151 Concord St Grand Av El Segundo Blvd E AC 2 950 30 28,500 64 33 57 10 08-15-2012
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, Name Order (A to Z)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0079 231 0079x231 Coral Cir Douglas St Douglas St E AC 2 1,744 45 78,480 26 66 22 12 08-23-2012

0054 162 0054x162 Cypress St Imperial Av Walnut Av E AC 2 705 30 21,150 77 0 51 49 08-22-2012

0073 220 0073x220 Duley Rd Mariposa Av Grand Av E AC 2 1,399 25 30,778 93 0 59 41 08-23-2012

0042 138 0042x138 Dune St Acacia Av Sycamore Av E AC 2 689 32 22,048 92 0 65 35 08-21-2012

0092 279 0092x279 Elm Av Hillcrest St End E AC 2 330 20 6,600 79 0 100 0 08-15-2012

0092 280 0092x280 Elm Av California St Washington St E AC 2 935 30 28,050 50 15 29 56 08-21-2012

0098 301 0098x301 Elsey Pl Bungalow Dr Center St E AC 2 265 32 8,480 51 32 35 33 08-22-2012

0053 157 0053x157 Eucalyptus Dr Imperial Av Maple Av E AC 2 1,405 37 51,985 67 31 59 10 08-17-2012

0053 158 0053x158 Eucalyptus Dr Maple Av Oak Av E AC 2 351 37 12,987 73 31 69 0 08-17-2012

0053 159 0053x159 Eucalyptus Dr Mariposa Av End E AC 2 317 37 11,729 61 63 36 1 08-15-2012

0053 160 0053x160 Eucalyptus Dr Mariposa Av Grand Av E AC 2 1,520 40 60,800 70 42 52 6 08-15-2012

0053 161 0053x161 Eucalyptus Dr Grand Av El Segundo Blvd E AC 2 1,108 37 40,996 65 50 43 7 08-15-2012

0015 236 0015x236 Franklin Ave Main St Loma Vista St E AC 2 1,760 39 68,640 58 41 46 13 08-16-2012

0015 237 0015x237 Franklin Ave Loma Vista St City Limits E AC 2 144 39 5,616 67 0 99 1 08-16-2012

0015 51 0015x51 Franklin Ave Illinois St Kansas St E/s E AC 2 620 39 24,180 61 41 50 9 08-16-2012

0015 52 0015x52 Franklin Ave Kansas St E/s Center St E/s E AC 2 1,320 39 51,480 48 44 39 17 08-16-2012

0015 53 0015x53 Franklin Ave Center St E/s Sheldon St E/s E AC 2 1,946 30 58,380 49 37 45 18 08-16-2012

0015 54 0015x54 Franklin Ave Sheldon St Main St E AC 2 1,435 30 43,050 50 36 48 16 08-16-2012

0019 68 0019x68 Hawaii St Aviation Bl Alaska Ave E AC 4 1,450 46 66,700 15 79 15 6 08-23-2012

0040 130 0040x130 Hillcrest St Imperial Av Sycamore Av E AC 2 1,057 35 36,995 68 0 72 28 08-22-2012

0040 131 0040x131 Hillcrest St Sycamore Av Palm Av E AC 2 1,049 35 36,715 73 0 76 24 08-22-2012

0040 132 0040x132 Hillcrest St Palm Av Pine Av E AC 2 1,031 35 36,085 68 33 53 14 08-15-2012

0040 133 0040x133 Hillcrest St Pine Av End E AC 2 714 28 19,992 61 34 66 0 08-15-2012

0095 293 0095x293 Holly Av Valley St Virginia St E AC 2 998 30 29,940 71 23 67 10 08-15-2012

0095 294 0095x294 Holly Av Virginia St Main St E AC 2 1,075 30 32,250 65 29 71 0 08-15-2012

0095 295 0095x295 Holly Av Main St Eucalyptus Dr E AC 2 729 30 21,870 63 35 65 0 08-15-2012

0095 296 0095x296 Holly Av Penn St Lomita St E AC 2 700 30 21,000 48 47 32 21 08-22-2012

0095 297 0095x297 Holly Av Maryland St Center St E AC 2 531 30 15,930 59 24 41 35 08-22-2012

0095 298 0095x298 Holly Av California St Sepulveda Blvd E AC 2 1,617 30 48,510 47 40 38 22 08-21-2012

0068 214 0068x214 Illinois Ct Mariposa Av End E AC 2 267 32 9,794 66 43 31 26 08-21-2012

0023 78 0023x78 Imperial Ave West End Hillcrest St E AC 2 670 30 21,600 35 52 48 0 10-08-2015

0069 216 0069x216 Indiana Ct Maple Av End E AC 2 417 32 14,594 39 43 27 30 08-21-2012

0070 217 0070x217 Indiana St Mariposa Av Grand Av E AC 2 1,519 32 48,608 48 43 34 23 08-16-2012

0090 273 0090x273 Irene Ct Penn St End E AC 2 288 23 7,774 57 0 47 53 08-22-2012

0041 134 0041x134 Loma Vista St Imperial Av Sycamore Av E AC 2 1,055 28 29,540 51 54 38 8 08-15-2012

0041 135 0041x135 Loma Vista St Sycamore Av Mariposa Av E AC 2 1,582 28 44,296 58 50 40 10 08-15-2012

0041 136 0041x136 Loma Vista St Mariposa Av Grand Av E AC 2 1,700 28 47,600 66 33 55 12 08-15-2012

0041 137 0041x137 Loma Vista St Grand Av Binder Pl E AC 2 753 28 21,084 57 55 38 7 08-15-2012

0061 183 0061x183 Lomita St Acacia Av Maple Av E AC 2 1,179 33 38,907 65 38 54 8 08-17-2012

0061 184 0061x184 Lomita St Maple Av Mariposa Av E AC 2 1,234 33 40,722 63 48 44 8 08-17-2012

0061 185 0061x185 Lomita St Pine Av End E AC 2 298 28 8,344 62 45 46 9 08-16-2012

0061 186 0061x186 Lomita St Pine Av Grand Av E AC 2 1,019 28 28,532 57 40 46 14 08-16-2012

0061 187 0061x187 Lomita St Grand Av El Segundo Blvd E AC 2 1,111 28 31,108 49 53 39 8 08-16-2012
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, Name Order (A to Z)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0028 226 0028x226 Maple Ave Nash St Parkview Dr N E AC 2 687 30 20,610 92 0 48 52 08-28-2012

0028 227 0028x227 Maple Ave Parkview Dr N Douglas St E AC 2 630 30 18,900 86 0 71 29 08-28-2012

0028 263 0028x263 Maple Ave Main St Virginia St E AC 2 1,074 30 32,220 68 28 62 10 08-17-2012

0028 264 0028x264 Maple Ave Virginia St Hillcrest St E AC 2 1,681 30 50,430 65 39 53 8 08-17-2012

0028 265 0028x265 Maple Ave Hillcrest St End E AC 2 477 30 14,310 76 0 82 18 08-17-2012

0062 188 0062x188 Maryland St Walnut Av End E AC 2 161 26 4,186 71 0 100 0 08-17-2012

0062 189 0062x189 Maryland St Walnut Av Maple Av E AC 2 746 33 24,618 68 25 63 12 08-17-2012

0062 190 0062x190 Maryland St Maple Av Mariposa Av E AC 2 1,234 33 40,722 75 49 41 10 08-28-2012

0062 191 0062x191 Maryland St Pine Av End E AC 2 324 28 9,072 57 50 38 12 08-16-2012

0062 192 0062x192 Maryland St Pine Av Grand Av E AC 2 1,021 30 30,630 66 37 52 11 08-16-2012

0062 193 0062x193 Maryland St Grand Av El Segundo Blvd E AC 2 1,109 30 33,270 55 42 42 16 08-16-2012

0058 177 0058x177 McCarthy Ct Imperial Av Walnut Av E AC 2 748 30 22,440 62 37 63 0 08-17-2012

0058 178 0058x178 McCarthy Ct Walnut Av Lomita St E AC 2 701 30 21,030 72 0 99 1 08-17-2012

0065 204 0065x204 Nevada St Mariposa Av Pine Av E AC 2 500 32 16,000 58 37 32 31 08-21-2012

0065 205 0065x205 Nevada St Pine Av End E AC 2 224 32 8,418 61 52 18 30 08-21-2012

0065 212 0065x212 Nevada St Grand Av El Segundo Blvd E AC 2 1,109 32 35,488 49 64 30 6 08-16-2012

0077 266 0077x266 Oak Av Hillcrest St End E AC 2 400 30 13,150 68 0 51 49 08-22-2012

0077 267 0077x267 Oak Av Hillcrest St Loma Vista St E AC 2 849 30 25,470 61 17 42 41 08-22-2012

0077 268 0077x268 Oak Av Bayonne St Virginia St E AC 2 561 30 16,830 66 0 51 49 08-22-2012

0077 269 0077x269 Oak Av Virginia St Main St E AC 2 1,074 30 32,220 79 0 50 50 08-22-2012

0077 270 0077x270 Oak Av Main St Sheldon St E AC 2 1,453 30 43,590 62 21 70 9 08-17-2012

0077 271 0077x271 Oak Av Sheldon St Penn St E AC 2 454 30 13,620 72 0 74 26 08-22-2012

0077 272 0077x272 Oak Av Center St Washington St E AC 2 1,783 30 53,490 64 21 50 29 08-21-2012

0066 206 0066x206 Oregon St Mariposa Av Pine Av E AC 2 499 32 15,968 56 49 39 12 08-21-2012

0066 207 0066x207 Oregon St Pine Av End E AC 2 369 32 11,808 52 59 15 26 08-21-2012

0066 213 0066x213 Oregon St Grand Av El Segundo Blvd E AC 2 1,108 32 35,456 48 42 52 6 08-16-2012

0091 274 0091x274 Palm Av Hillcrest St End E AC 2 339 30 10,170 51 49 51 0 08-17-2012

0091 275 0091x275 Palm Av Hillcrest St Virginia St E AC 2 1,681 30 50,430 51 50 50 0 08-17-2012

0091 276 0091x276 Palm Av Virginia St Main St E AC 2 1,075 30 32,250 44 37 40 23 08-17-2012

0091 277 0091x277 Palm Av Sheldon St Center St E AC 2 1,933 30 57,990 47 49 40 11 08-28-2012

0091 278 0091x278 Palm Av California St Sepulveda Blvd E AC 2 1,755 30 52,650 51 12 35 53 08-21-2012

0033 104 0033x104 Park Pl Douglas St Nash St E AC 3 1,830 52 95,160 34 62 23 15 08-23-2012

0083 235 0083x235 Park Pl E Sepulveda Blvd Allied Way E AC 2 1,023 45 46,035 86 0 55 45 08-23-2012

0071 218 0071x218 Parkview Dr N Maple Av Atwood Way E AC 2 578 51 29,478 91 0 64 36 08-23-2012

0072 219 0072x219 Parkview Dr S Campus Dr Mariposa Av E AC 2 474 33 15,642 93 0 71 29 08-23-2012

0057 172 0057x172 Penn St Walnut Av Maple Av E AC 2 700 33 23,100 67 32 58 10 08-17-2012

0057 173 0057x173 Penn St Maple Av Mariposa Av E AC 2 1,235 28 34,580 65 28 71 1 08-17-2012

0057 174 0057x174 Penn St Mariposa Av Pine Av E AC 2 495 30 14,850 62 22 27 51 08-22-2012

0057 175 0057x175 Penn St Holly Av Grand Av E AC 2 519 30 15,570 34 51 23 26 08-22-2012

0057 176 0057x176 Penn St Grand Av El Segundo Blvd E AC 2 1,110 38 42,180 59 45 23 32 08-22-2012

0051 153 0051x153 Pepper St Imperial Av Walnut Av E AC 2 705 30 21,150 59 28 30 42 08-22-2012

0051 154 0051x154 Pepper St Walnut Av Maple Ave E AC 2 700 30 21,000 67 28 37 35 08-22-2012

0093 284 0093x284 Pine Av Hillcrest St End E AC 2 480 30 14,400 69 17 74 9 08-15-2012
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, Name Order (A to Z)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0093 285 0093x285 Pine Av Hillcrest St Virginia St E AC 2 1,329 30 39,870 58 32 65 3 08-16-2012

0093 286 0093x286 Pine Av Virginia St Main St E AC 2 1,076 30 32,280 43 55 45 0 08-16-2012

0093 287 0093x287 Pine Av Main St Sheldon St E AC 2 1,434 30 43,020 48 53 41 6 08-16-2012

0093 288 0093x288 Pine Av Sheldon St Center St E AC 2 1,932 30 57,960 55 44 52 4 08-16-2012

0093 289 0093x289 Pine Av Nevada St End E AC 2 207 30 7,460 74 18 44 38 08-21-2012

0093 290 0093x290 Pine Av Nevada St Washington St E AC 2 1,313 30 39,390 37 47 26 27 08-21-2012

0093 291 0093x291 Pine Av Illinois St Indiana St E AC 2 328 30 9,840 51 68 26 6 08-21-2012

0043 139 0043x139 Redwood Av Dune St End E AC 2 502 32 17,214 93 0 78 22 08-21-2012

0034 105 0034x105 Richmond St El Segundo Bl Grand Ave S/s E AC 2 905 39 34,827 57 49 44 7 08-15-2012

0034 106 0034x106 Richmond St Palm Ave Mariposa Ave E AC 2 562 35 19,970 64 43 44 13 08-17-2012

0034 121 0034x121 Richmond St Grand Ave Mariposa Ave E AC 2 1,630 39 63,070 53 66 27 7 08-15-2012

0056 169 0056x169 Sheldon St Pine Av End E AC 2 277 27 7,479 56 0 77 23 08-22-2012

0060 182 0060x182 Sierra Pl Pine Av End E AC 2 378 35 14,380 78 0 53 47 08-22-2012

0059 179 0059x179 Sierra St Maple Av Mariposa Av E AC 2 1,235 30 37,050 67 45 54 1 08-17-2012

0059 180 0059x180 Sierra St Pine Av Grand Av E AC 2 1,020 33 33,660 57 21 43 36 08-22-2012

0059 181 0059x181 Sierra St Grand Av El Segundo Blvd E AC 2 1,109 33 36,597 61 13 47 40 08-22-2012

0052 155 0052x155 Standard St Mariposa Av Grand Av E AC 2 1,580 37 58,460 58 59 33 8 08-15-2012

0052 156 0052x156 Standard St Grand Av El Segundo Blvd E AC 2 1,048 37 38,776 59 53 24 23 08-15-2012

0086 252 0086x252 Sycamore Av Hillcrest St End E AC 2 643 31 21,183 85 0 71 29 08-21-2012

0086 253 0086x253 Sycamore Av Hillcrest St Virginia St E AC 2 1,681 31 52,111 57 23 37 40 08-21-2012

0086 254 0086x254 Sycamore Av Virginia St Main St E AC 2 1,073 31 33,263 60 16 52 32 08-21-2012

0086 255 0086x255 Sycamore Av Pepper St Sheldon St E AC 2 1,125 31 34,875 61 15 34 51 08-22-2012

0086 256 0086x256 Sycamore Av Sheldon St Penn St E AC 2 453 31 14,043 76 0 61 39 08-22-2012

0086 257 0086x257 Sycamore Av Center St Washington St E AC 2 1,783 31 55,273 63 27 63 10 08-28-2012

0086 258 0086x258 Sycamore Av Washington St Sepulveda Blvd E AC 2 819 31 25,389 56 26 42 32 08-21-2012

0094 292 0094x292 Valley St Pine Av End E AC 2 706 25 17,650 76 0 99 1 08-15-2012

0047 145 0047x145 Virginia St Imperial Av Sycamore Av E AC 2 1,055 30 31,650 100 0 0 0 10-08-2015

0047 146 0047x146 Virginia St Sycamore Av Mariposa Av E AC 2 1,561 30 46,830 67 24 65 11 10-08-2015

0047 147 0047x147 Virginia St Mariposa Av Grand Av E AC 2 1,698 30 50,940 66 35 56 9 10-08-2015

0047 148 0047x148 Virginia St Grand Av El Segundo Blvd E AC 2 927 30 27,810 66 41 59 0 10-08-2015

0085 244 0085x244 Walnut Av Hillcrest St Virginia St E AC 2 1,682 30 50,460 62 25 62 13 08-17-2012

0085 245 0085x245 Walnut Av Virginia St Main St E AC 2 1,075 30 32,250 66 32 59 9 08-17-2012

0085 246 0085x246 Walnut Av Main St Sheldon St E AC 2 1,434 30 43,020 76 17 67 16 08-17-2012

0085 247 0085x247 Walnut Av Sheldon St McCarthy Ct E AC 2 758 30 22,740 65 17 71 12 08-17-2012

0085 248 0085x248 Walnut Av Maryland St Center St E AC 2 797 30 23,910 65 0 39 61 08-21-2012

0085 249 0085x249 Walnut Av Center St Washington St E AC 2 1,783 30 53,490 61 11 37 52 08-21-2012

0085 250 0085x250 Walnut Av Washington St Sepulveda Blvd E AC 2 820 30 24,600 66 16 31 53 08-21-2012

0085 251 0085x251 Walnut Av Sepulveda Blvd Selby St E AC 2 643 30 19,290 45 27 47 26 08-21-2012

0067 208 0067x208 Washington St Walnut Av Maple Av E AC 2 748 32 23,936 54 55 45 0 10-08-2015

0046 142 0046x142 Whiting St Palm Av Mariposa Av E AC 2 534 30 16,020 72 40 59 1 08-15-2012

0046 143 0046x143 Whiting St Mariposa Av Grand Av E AC 2 1,699 30 50,970 73 35 53 12 08-15-2012

0046 144 0046x144 Whiting St Grand Av El Segundo Blvd E AC 2 927 30 27,810 75 29 57 14 08-15-2012

0044 140 0044x140 Yucca St Maple Av End E AC 2 425 30 13,900 87 8 18 74 08-22-2012
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
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29.3 5,004,976
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, PCI (0-100)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

Arterials / Collectors

1510 1513 1510x1513 Imperial Hwy HUGHES WAY NASH ST A AC 3 1,440 49 70,560 24 62 15 23 11-10-2015

1510 1514 1510x1514 Imperial Hwy NASH ST DOUGLAS ST A AC 3 1,312 48 62,976 28 73 17 10 11-10-2015

0013 34 0013x34 El Segundo Bl EB Nash St 225' W/Douglas St A AC 3 1,277 36 46,722 29 75 21 4 11-10-2015

0013 35 0013x35 El Segundo Bl EB Sepulveda Bl 162' W/Nash St A AC 3 2,603 36 101,208 30 68 19 13 11-10-2015

1510 1512 1510x1512 Imperial Hwy SEPULVEDA BLVD HUGHES WAY A AC 3 1,312 43 56,416 30 77 14 9 11-10-2015

0067 210 0067x210 Washington St Mariposa Av Grand Av B AC 2 1,234 32 39,488 31 59 35 6 11-10-2015

0030 94 0030x94 Mariposa Ave EB 97' W/of Douglas St Douglas St B PCC 3 97 31 2,959 32 31 36 33 11-12-2015

1510 1515 1510x1515 Imperial Hwy DOUGLAS ST AVIATION BLVD A AC 3 1,441 48 69,168 34 63 19 18 11-10-2015

0036 111 0036x111 Selby St Imperial Hwy Walnut Ave C AC 2 610 33 20,130 35 64 30 6 11-13-2015

0014 45 0014x45 El Segundo Bl WB 90' W/Aviation Bl 225' E/Douglas St A AC 3 1,405 50 78,250 37 71 28 1 11-10-2015

0020 69 0020x69 Hughes Way EB Allied Way East End B AC 3 820 37 31,090 38 41 47 12 11-16-2015

0056 171 0056x171 Sheldon St Grand Av El Segundo Blvd C AC 2 1,109 35 38,815 39 50 41 9 11-10-2015

0037 112 0037x112 Utah St Aviation Bl Douglas St C AC 4 1,285 46 59,110 39 55 42 3 11-10-2015

0022 73 0022x73 Illinois St El Segundo Bl Franklin Ave C AC 2 560 40 23,600 40 53 31 10 11-10-2015

0013 37 0013x37 El Segundo Bl EB Douglas St 225' E/Aviation Bl A AC 3 1,405 46 64,630 41 68 17 15 11-10-2015

0014 43 0014x43 El Segundo Bl WB 52' W/Nash St Sepulveda Bl A AC 3 2,603 37 121,311 41 78 15 7 11-10-2015

0031 95 0031x95 Mariposa Ave WB Douglas St W/s Nash St E/s B AC 2 1,150 32 36,800 41 51 32 17 10-01-2015

0014 47 0014x47 El Segundo Bl WB Douglas St 160' E/Nash St A AC 3 1,277 43 69,911 42 72 25 3 11-10-2015

0023 74 0023x74 Imperial Ave Center St California St C AC 2 910 40 36,400 42 53 39 8 10-08-2015

0025 80 0025x80 Kansas St El Segundo Bl Holly Ave S/s C AC 2 1,570 40 62,800 42 50 32 24 11-10-2015

0067 209 0067x209 Washington St Maple Av Mariposa Av B AC 2 1,234 32 39,488 43 56 38 6 10-08-2015

0006 11 0006x11 Center St Imperial Ave Mariposa Ave C AC 2 2,606 37 96,274 45 44 34 22 10-06-2015

0014 42 0014x42 El Segundo Bl WB Isis Ave 105' E/Aviation Bl A AC 3 1,212 39 55,268 45 0 51 49 11-10-2015

0009 18 0009x18 Douglas St Rosecrans Ave Park Pl C AC 4 841 62 56,542 46 49 42 9 10-07-2015

0020 70 0020x70 Hughes Way EB Sepulveda Bl Allied Way B AC 3 1,200 37 46,400 46 65 35 0 11-10-2015

0021 72 0021x72 Hughes Way WB Allied Way Sepulveda Bl B AC 3 1,200 37 47,400 47 53 41 6 11-10-2015

0010 28 0010x28 Douglas St NB Mariposa Ave 77' N Mariposa Ave. A PCC 5 77 82 6,314 48 45 30 25 10-01-2015

0030 93 0030x93 Mariposa Ave EB Nash St Douglas St B AC 4 1,075 32 34,400 48 49 33 18 10-01-2015

0009 17 0009x17 Douglas St Coral Ct (S Outlet) 146' S/El Segundo Bl C AC 5 1,940 62 125,280 49 44 41 15 10-07-2015

0025 211 0025x211 Kansas St Mariposa Av Holly Av C AC 2 999 40 39,960 50 56 44 0 11-10-2015

0013 39 0013x39 El Segundo Bl EB Aviation Bl 60' E/Aviation Bl A PCC 4 60 50 3,000 51 78 22 0 11-10-2015

0028 88 0028x88 Maple Ave Sheldon St E/s Center St W/s C AC 2 2,000 36 67,500 51 45 40 15 11-12-2015

0028 85 0028x85 Maple Ave Main St E/s Sheldon St W/s C AC 2 1,400 30 42,000 52 55 40 5 11-16-2015

0032 102 0032x102 Nash St Park Pl Rosecrans Ave C AC 4 895 60 54,595 53 52 35 13 11-13-2015

0013 36 0013x36 El Segundo Bl EB 60' E/Aviation Bl Isis Ave A AC 3 1,212 46 59,252 54 31 68 1 11-10-2015

0016 57 0016x57 Grand Ave Sepulveda Blvd W/s Kansas St E/s B AC 4 1,320 47 62,040 55 47 44 9 10-08-2015

0028 89 0028x89 Maple Ave Center St Washington St C AC 2 1,800 36 64,800 55 38 48 14 11-12-2015

1500 1500 1500x1500 Sepulveda Blvd El Segundo Blvd Grand Ave A AC 4 1,115 48 53,520 55 63 29 8 10-06-2015

0016 122 0016x122 Grand Ave Center St Maryland St B AC 4 485 47 22,795 57 41 47 12 10-08-2015

1500 1503 1500x1503 Sepulveda Blvd Maple Ave Imperial Hwy A AC 4 1,447 49 70,903 57 53 39 8 10-06-2015

1500 1504 1500x1504 Sepulveda Blvd Imperial Hwy Maple Ave A AC 4 1,448 48 69,504 57 39 51 10 10-06-2015
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, PCI (0-100)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0016 123 0016x123 Grand Ave Kansas StW/s Center St E/s B AC 4 1,325 47 62,275 58 52 48 0 10-08-2015

0022 215 0022x215 Illinois St Mariposa Av Grand Av C AC 2 1,519 32 48,608 58 39 33 28 10-08-2015

0023 75 0023x75 Imperial Ave Sheldon St Center St C AC 2 1,935 40 77,400 59 46 46 8 10-08-2015

0028 87 0028x87 Maple Ave Washington St Sepulveda Bl C AC 2 740 36 26,640 60 10 55 35 11-12-2015

1500 1505 1500x1505 Sepulveda Blvd Maple Ave Mariposa Ave A AC 4 1,505 49 73,745 60 46 46 8 10-06-2015

0021 71 0021x71 Hughes Way WB East End Allied Way B AC 4 810 42 35,520 61 24 64 12 11-10-2015

0023 76 0023x76 Imperial Ave Main St Sheledon St C AC 2 1,390 40 55,600 61 41 47 12 10-08-2015

0023 77 0023x77 Imperial Ave California St 282' W/Sepulveda Bl C AC 2 1,470 40 58,800 61 48 45 7 10-08-2015

0012 33 0012x33 El Segundo Bl Sepulveda Bl Center St C AC 4 2,661 52 154,338 62 42 46 12 10-08-2015

1500 1502 1500x1502 Sepulveda Blvd Mariposa Ave Maple Ave A AC 4 1,234 48 59,232 62 64 36 0 10-06-2015

0007 13 0007x13 Continental Bl NB Grand Ave Mariposa Ave B AC 3 1,635 32 56,820 63 40 49 11 10-06-2015

0014 50 0014x50 El Segundo Bl WB 105' E/Aviation Bl Aviation Bl A PCC 5 175 50 8,750 63 68 27 5 11-10-2015

1500 1501 1500x1501 Sepulveda Blvd Grand Ave Mariposa Ave A AC 4 1,524 43 65,532 64 57 34 9 10-06-2015

0014 48 0014x48 El Segundo Bl WB 160' E/Nash St Nash St A PCC 5 160 50 8,000 65 73 26 1 11-10-2015

0029 90 0029x90 Mariposa Av Sepulveda Bl W/s Center St E/s C AC 2 2,540 36 91,440 66 53 15 32 10-01-2015

0014 49 0014x49 El Segundo Bl WB Nash St 52' W/Nash St A PCC 3 52 50 2,600 67 86 14 0 11-10-2015

0006 12 0006x12 Center St Mariposa Ave Grand Ave C AC 2 1,536 40 61,440 68 22 62 16 10-06-2015

0056 168 0056x168 Sheldon St Mariposa Av Pine Av C AC 2 495 30 14,850 68 14 68 18 11-10-2015

0006 10 0006x10 Center St Grand Ave El Segundo Bl C AC 2 1,128 39 43,992 69 15 63 22 10-06-2015

0010 26 0010x26 Douglas St NB 425' S/Imperial Hwy Imperial Hwy A PCC 3 425 44 18,700 70 64 34 2 11-10-2015

0039 126 0039x126 Douglas St SB 77' N/Mariposa Av Mariposa Av A PCC 2 77 48 3,696 71 67 28 5 10-01-2015

0013 38 0013x38 El Segundo Bl EB 162' W/Nash St Nash St A PCC 4 162 50 8,100 71 70 20 10 11-10-2015

0056 170 0056x170 Sheldon St Grand Av End C AC 2 354 28 9,912 71 10 72 18 11-10-2015

39 25 39x25 Douglas St NB El Segundo Blvd 240' S/El Segundo Blvd A PCC 3 240 45 10,800 72 64 32 8 11-16-2015

0023 79 0023x79 Imperial Ave Hillcrest St Main St C AC 2 2,730 40 109,200 72 49 39 12 10-01-2015

0005 8 0005x8 Aviation Bl SB 240' N/Rosecrans Ave Rosecrans Ave A PCC 4 240 75 18,000 73 61 39 0 10-07-2015

0012 31 0012x31 El Segundo Bl Main St Whiting St C AC 2 1,396 42 58,632 73 20 67 13 10-06-2015

0013 41 0013x41 El Segundo Bl EB 225' W/Douglas St Douglas St A PCC 4 225 50 11,250 73 71 13 16 11-10-2015

1500 1507 1500x1507 Sepulveda Blvd Grand Ave El Segundo Blvd A AC 4 1,115 48 53,520 73 0 82 18 10-06-2015

0005 9 0005x9 Aviation Bl SB 230' N/El Segundo Blvd El Segundo Blvd A PCC 3 230 39 8,970 74 80 20 0 11-10-2015

0013 40 0013x40 El Segundo Bl EB 225' W/Aviation Bl Aviation Blvd E/s A PCC 4 295 50 14,750 74 84 12 4 11-10-2015

0012 32 0012x32 El Segundo Bl Center St Main St C AC 4 3,395 52 176,540 76 0 72 28 10-06-2015

0008 15 0008x15 Continental Bl SB Mariposa Ave Grand Ave B AC 3 1,635 32 56,820 77 9 68 23 10-06-2015

0032 100 0032x100 Nash St Maple Ave Imperial Hwy C AC 4 1,439 48 69,072 77 12 70 18 10-01-2015

0038 113 0038x113 Vista Del Mar 45th St Grand Ave A AC 4 4,408 44 193,952 77 7 65 28 10-07-2015

0010 30 0010x30 Douglas St NB 146' S El Segundo Blvd. El Segundo Blvd. A PCC 5 146 56 8,176 78 80 19 1 11-10-2015

0014 44 0014x44 El Segundo Bl WB Aviation Blvd. 90' W Aviation Blvd. A PCC 4 90 45 4,050 78 88 6 6 11-10-2015

0014 46 0014x46 El Segundo Bl WB 225' E/Douglas St Douglas St A PCC 5 225 50 11,250 78 81 19 0 11-10-2015

0056 166 0056x166 Sheldon St Imperial Av Maple Av C AC 2 1,405 30 42,150 78 57 32 11 10-08-2015

0017 62 0017x62 Grand Ave EB Concord St W/s Main St E/s B AC 2 675 37 22,475 79 7 72 21 10-07-2015

0032 98 0032x98 Nash St 210' N/El Segundo Bl Mariposa Ave C AC 5 2,275 54 122,850 81 0 76 24 10-06-2015

0032 99 0032x99 Nash St Mariposa Ave Maple Ave C AC 4 1,170 56 68,220 81 0 64 36 10-01-2015

0032 101 0032x101 Nash St El Segundo Blvd 210' N/El Segundo Blvd C PCC 2 210 41 8,610 82 82 17 1 11-10-2015
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, PCI (0-100)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0035 110 0035x110 Rosecrans Av WB Aviation Bl Apollo St A AC 3 2,361 33 82,593 82 0 60 40 10-07-2015

1500 1506 1500x1506 Sepulveda Blvd Mariposa Ave Grand Ave A AC 4 1,524 48 73,152 82 0 82 18 10-06-2015

0010 27 0010x27 Douglas St NB 270' S/Mariposa Ave Mariposa Ave A PCC 3 270 47 12,690 83 53 36 11 10-01-2015

0039 128 0039x128 Douglas St SB 255' N/El Segundo Bl El Segundo Bl A PCC 4 255 48 12,240 83 68 32 0 11-10-2015

0027 82 0027x82 Main St Imperial Ave Mariposa Ave B AC 4 2,610 56 146,160 83 0 68 32 10-08-2015

0004 4 0004x4 Aviation Bl NB AT&SF RR Tracks El Segundo Bl A AC 2 1,500 31 46,500 84 0 87 13 10-07-2015

0039 23 0039x23 Douglas St SB Imperial Hwy 425' S/Imperial Hwy A AC 2 425 21 8,925 84 0 71 29 11-10-2015

0016 55 0016x55 Grand Ave Maryland St Sierra St B AC 4 705 47 33,135 84 0 58 42 10-07-2015

0017 61 0017x61 Grand Ave EB Main St Eucalyptus Dr B AC 2 700 37 25,100 84 23 31 46 10-07-2015

0018 64 0018x64 Grand Ave WB Main St E/s Concord St W/s C AC 2 670 37 22,290 84 0 71 29 10-07-2015

0029 282 0029x282 Mariposa Av Virginia St Hillcrest St C AC 2 1,327 30 39,810 84 0 38 62 10-01-2015

0035 108 0035x108 Rosecrans Av WB Flourney Rd West City Limits A AC 3 3,279 33 110,547 84 0 59 41 10-07-2015

0009 19 0009x19 Douglas St Alaska Ave Coral Ct (S Outlet) C AC 5 1,010 62 62,620 85 0 68 32 10-07-2015

0029 283 0029x283 Mariposa Av Hillcrest St End C AC 2 597 30 17,910 85 0 42 58 10-01-2015

0016 56 0016x56 Grand Ave Sierra St Eucalyptus Dr B AC 4 1,370 47 64,390 86 0 55 45 10-07-2015

0029 91 0029x91 Mariposa Av Center St Main St C AC 2 3,290 36 118,440 86 49 17 34 10-01-2015

0035 109 0035x109 Rosecrans Av WB Apollo St Sepulveda Bl A AC 3 2,940 33 97,020 86 0 72 28 10-07-2015

0018 65 0018x65 Grand Ave WB Eucalyptus Dr Main St B AC 2 710 36 25,560 87 9 48 43 10-07-2015

0032 103 0032x103 Nash St El Segundo Blvd 210' N/El Segundo Blvd C AC 2 210 42 8,820 87 0 78 22 11-10-2015

0010 24 0010x24 Douglas St NB 425' S/Imperial Hwy Imperial Hwy A AC 2 425 34 14,450 88 0 68 32 11-10-2015

0039 125 0039x125 Douglas St SB 425' S/Imperial Hwy 77' N/Mariposa Av A AC 2 2,138 48 102,624 88 0 69 31 10-01-2015

0009 120 0009x120 Douglas St Alaska Ave Park Pl C AC 4 1,352 60 74,020 89 0 100 0 10-07-2015

0010 22 0010x22 Douglas St NB Mariposa Ave 425' S/Imperial Hwy A AC 6 2,100 96 200,600 89 0 67 33 10-01-2015

0016 59 0016x59 Grand Ave Concord St E/s West City Limits C AC 4 1,884 43 81,012 89 0 63 37 10-07-2015

0027 152 0027x152 Main St Imperial Av City Limits B AC 2 126 56 7,056 89 0 66 34 10-08-2015

0027 83 0027x83 Main St Mariposa Ave Grand Ave B AC 4 1,706 56 91,084 89 0 46 54 10-08-2015

0035 107 0035x107 Rosecrans Av WB Sepulveda Bl Flournoy Rd A AC 3 3,346 32 107,072 89 0 54 46 10-07-2015

0007 14 0007x14 Continental Bl NB El Segundo Bl Grand Ave B AC 3 1,030 32 33,710 90 0 100 0 10-06-2015

0039 127 0039x127 Douglas St SB Mariposa Av 255' N/El Segundo Bl A AC 2 2,394 48 114,912 90 0 66 34 10-01-2015

0026 81 0026x81 Lairport St Mariposa Ave Maple Ave C AC 2 1,135 54 61,290 90 0 29 71 10-01-2015

0027 84 0027x84 Main St Grand Ave El Segundo Blvd B AC 4 830 39 29,690 90 0 55 45 10-08-2015

0029 281 0029x281 Mariposa Av Main St Virginia St C AC 2 1,075 30 32,250 90 35 58 7 10-01-2015

0008 16 0008x16 Continental Bl SB Grand Ave El Segundo Bl B AC 3 1,030 32 36,210 91 0 43 57 10-06-2015

0010 21 0010x21 Douglas St NB El Segundo Bl 270' S/Mariposa Ave S/s A AC 2 2,134 98 209,132 91 0 21 79 10-01-2015

0003 3 0003x3 Aviation Bl 124th St 230' N/El Segundo Bl A AC 5 1,120 63 70,560 92 0 48 52 10-01-2015

0017 60 0017x60 Grand Ave EB Continental Blvd Nash St B AC 2 985 34 35,990 92 0 47 53 10-06-2015

0017 63 0017x63 Grand Ave EB Sepulveda Blvd Continental Blvd B AC 3 1,440 32 50,580 92 0 48 52 10-06-2015

0018 66 0018x66 Grand Ave WB Continental Blvd Sepulveda Blvd B AC 3 1,460 40 63,200 92 0 46 54 10-06-2015

0018 67 0018x67 Grand Ave WB Nash St Continental Blvd B AC 3 975 45 45,375 92 0 46 54 10-06-2015

0030 92 0030x92 Mariposa Ave EB Sepulveda Blvd Nash St B AC 3 2,600 33 85,800 92 0 31 69 10-01-2015

0005 5 0005x5 Aviation Bl SB 116th St 124th St A AC 2 3,220 28 90,160 93 0 44 56 10-01-2015

0016 58 0016x58 Grand Ave Duley Rd Nash St B AC 2 561 49 27,489 93 0 46 54 10-06-2015

0031 97 0031x97 Mariposa Ave WB Nash St Sepulveda Blvd B AC 3 2,595 35 90,825 96 0 49 51 10-01-2015

PCI Climate, PCI Load and PCI Other values indicate the % of "distress type" found within section samples Page 3 of 8



City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, PCI (0-100)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0056 167 0056x167 Sheldon St Maple Av Mariposa Av C AC 2 1,236 30 37,080 97 0 0 100 11-10-2015

0005 124 0005x124 Aviation Bl SB 138th St 240' N/Rosecrans Av A AC 2 1,420 32 45,440 99 0 100 0 10-07-2015

0005 6 0005x6 Aviation Bl SB El Segundo AT&SF RR Tracks A AC 2 1,500 31 46,500 99 0 100 0 10-07-2015

0005 7 0005x7 Aviation Bl SB AT&SF RR Tracks 138th St N/s A AC 2 2,010 32 71,520 99 0 100 0 10-07-2015

0028 86 0028x86 Maple Ave Sepulveda Bl Nash St C AC 4 2,610 53 138,330 99 0 100 0 10-01-2015

32.5 7,426,719

Locals

0001 1 0001x1 Alaska Ave Aviation Bl Douglas St E AC 4 1,410 46 64,860 7 78 10 12 08-23-2012

0019 68 0019x68 Hawaii St Aviation Bl Alaska Ave E AC 4 1,450 46 66,700 15 79 15 6 08-23-2012

0079 231 0079x231 Coral Cir Douglas St Douglas St E AC 2 1,744 45 78,480 26 66 22 12 08-23-2012

0082 234 0082x234 Allied Way Hughes Way E Park Pl E AC 2 1,684 45 75,780 28 66 26 8 08-23-2012

0064 202 0064x202 California St Mariposa Av Holly Av E AC 2 999 32 31,968 34 40 24 36 08-21-2012

0033 104 0033x104 Park Pl Douglas St Nash St E AC 3 1,830 52 95,160 34 62 23 15 08-23-2012

0057 175 0057x175 Penn St Holly Av Grand Av E AC 2 519 30 15,570 34 51 23 26 08-22-2012

0023 78 0023x78 Imperial Ave West End Hillcrest St E AC 2 670 30 21,600 35 52 48 0 10-08-2015

0093 290 0093x290 Pine Av Nevada St Washington St E AC 2 1,313 30 39,390 37 47 26 27 08-21-2012

0055 164 0055x164 Arena St Mariposa Av Pine Av E AC 2 469 28 13,132 38 0 26 74 08-22-2012

0069 216 0069x216 Indiana Ct Maple Av End E AC 2 417 32 14,594 39 43 27 30 08-21-2012

0064 200 0064x200 California St End Walnut Av E AC 2 1,418 34 48,212 42 60 19 21 08-21-2012

0093 286 0093x286 Pine Av Virginia St Main St E AC 2 1,076 30 32,280 43 55 45 0 08-16-2012

0063 197 0063x197 Bungalow Dr Pine Av Grand Av E AC 2 1,021 30 30,630 44 56 26 18 08-22-2012

0091 276 0091x276 Palm Av Virginia St Main St E AC 2 1,075 30 32,250 44 37 40 23 08-17-2012

0063 196 0063x196 Bungalow Dr Pine Av End E AC 2 251 30 8,780 45 0 37 63 08-22-2012

0085 251 0085x251 Walnut Av Sepulveda Blvd Selby St E AC 2 643 30 19,290 45 27 47 26 08-21-2012

0045 141 0045x141 Bayonne St Maple Av Palm Av E AC 2 699 30 20,970 47 17 33 50 08-22-2012

0095 298 0095x298 Holly Av California St Sepulveda Blvd E AC 2 1,617 30 48,510 47 40 38 22 08-21-2012

0091 277 0091x277 Palm Av Sheldon St Center St E AC 2 1,933 30 57,990 47 49 40 11 08-28-2012

0084 239 0084x239 Acacia Av Hillcrest St Cedar St E AC 2 2,449 30 73,470 48 13 39 48 08-21-2012

0015 52 0015x52 Franklin Ave Kansas St E/s Center St E/s E AC 2 1,320 39 51,480 48 44 39 17 08-16-2012

0095 296 0095x296 Holly Av Penn St Lomita St E AC 2 700 30 21,000 48 47 32 21 08-22-2012

0070 217 0070x217 Indiana St Mariposa Av Grand Av E AC 2 1,519 32 48,608 48 43 34 23 08-16-2012

0066 213 0066x213 Oregon St Grand Av El Segundo Blvd E AC 2 1,108 32 35,456 48 42 52 6 08-16-2012

0093 287 0093x287 Pine Av Main St Sheldon St E AC 2 1,434 30 43,020 48 53 41 6 08-16-2012

0015 53 0015x53 Franklin Ave Center St E/s Sheldon St E/s E AC 2 1,946 30 58,380 49 37 45 18 08-16-2012

0061 187 0061x187 Lomita St Grand Av El Segundo Blvd E AC 2 1,111 28 31,108 49 53 39 8 08-16-2012

0065 212 0065x212 Nevada St Grand Av El Segundo Blvd E AC 2 1,109 32 35,488 49 64 30 6 08-16-2012

0092 280 0092x280 Elm Av California St Washington St E AC 2 935 30 28,050 50 15 29 56 08-21-2012

0015 54 0015x54 Franklin Ave Sheldon St Main St E AC 2 1,435 30 43,050 50 36 48 16 08-16-2012

0098 301 0098x301 Elsey Pl Bungalow Dr Center St E AC 2 265 32 8,480 51 32 35 33 08-22-2012

0041 134 0041x134 Loma Vista St Imperial Av Sycamore Av E AC 2 1,055 28 29,540 51 54 38 8 08-15-2012

0091 274 0091x274 Palm Av Hillcrest St End E AC 2 339 30 10,170 51 49 51 0 08-17-2012

0091 275 0091x275 Palm Av Hillcrest St Virginia St E AC 2 1,681 30 50,430 51 50 50 0 08-17-2012
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0091 278 0091x278 Palm Av California St Sepulveda Blvd E AC 2 1,755 30 52,650 51 12 35 53 08-21-2012

0093 291 0093x291 Pine Av Illinois St Indiana St E AC 2 328 30 9,840 51 68 26 6 08-21-2012

0066 207 0066x207 Oregon St Pine Av End E AC 2 369 32 11,808 52 59 15 26 08-21-2012

0034 121 0034x121 Richmond St Grand Ave Mariposa Ave E AC 2 1,630 39 63,070 53 66 27 7 08-15-2012

0064 203 0064x203 California St Grand Av Franklin Av E AC 2 560 38 21,280 54 14 39 47 08-22-2012

0067 208 0067x208 Washington St Walnut Av Maple Av E AC 2 748 32 23,936 54 55 45 0 10-08-2015

0084 242 0084x242 Acacia Av Center St California St E AC 2 909 30 27,270 55 0 49 51 08-21-2012

0062 193 0062x193 Maryland St Grand Av El Segundo Blvd E AC 2 1,109 30 33,270 55 42 42 16 08-16-2012

0093 288 0093x288 Pine Av Sheldon St Center St E AC 2 1,932 30 57,960 55 44 52 4 08-16-2012

0050 151 0050x151 Cedar St Imperial Av Walnut Av E AC 2 705 30 21,150 56 51 33 16 08-21-2012

0066 206 0066x206 Oregon St Mariposa Av Pine Av E AC 2 499 32 15,968 56 49 39 12 08-21-2012

0056 169 0056x169 Sheldon St Pine Av End E AC 2 277 27 7,479 56 0 77 23 08-22-2012

0086 258 0086x258 Sycamore Av Washington St Sepulveda Blvd E AC 2 819 31 25,389 56 26 42 32 08-21-2012

0084 240 0084x240 Acacia Av Pepper St Cypress St E AC 2 853 30 25,590 57 50 43 7 08-22-2012

0055 165 0055x165 Arena St Grand Av El Segundo Blvd E AC 2 1,109 38 42,142 57 38 28 34 08-22-2012

0090 273 0090x273 Irene Ct Penn St End E AC 2 288 23 7,774 57 0 47 53 08-22-2012

0041 137 0041x137 Loma Vista St Grand Av Binder Pl E AC 2 753 28 21,084 57 55 38 7 08-15-2012

0061 186 0061x186 Lomita St Pine Av Grand Av E AC 2 1,019 28 28,532 57 40 46 14 08-16-2012

0062 191 0062x191 Maryland St Pine Av End E AC 2 324 28 9,072 57 50 38 12 08-16-2012

0034 105 0034x105 Richmond St El Segundo Bl Grand Ave S/s E AC 2 905 39 34,827 57 49 44 7 08-15-2012

0059 180 0059x180 Sierra St Pine Av Grand Av E AC 2 1,020 33 33,660 57 21 43 36 08-22-2012

0086 253 0086x253 Sycamore Av Hillcrest St Virginia St E AC 2 1,681 31 52,111 57 23 37 40 08-21-2012

0015 236 0015x236 Franklin Ave Main St Loma Vista St E AC 2 1,760 39 68,640 58 41 46 13 08-16-2012

0041 135 0041x135 Loma Vista St Sycamore Av Mariposa Av E AC 2 1,582 28 44,296 58 50 40 10 08-15-2012

0065 204 0065x204 Nevada St Mariposa Av Pine Av E AC 2 500 32 16,000 58 37 32 31 08-21-2012

0093 285 0093x285 Pine Av Hillcrest St Virginia St E AC 2 1,329 30 39,870 58 32 65 3 08-16-2012

0052 155 0052x155 Standard St Mariposa Av Grand Av E AC 2 1,580 37 58,460 58 59 33 8 08-15-2012

0063 198 0063x198 Bungalow Dr Elsey Pl El Segundo Blvd E AC 2 299 33 9,867 59 17 49 34 08-22-2012

0064 201 0064x201 California St Maple Av Mariposa Av E AC 2 1,234 33 40,722 59 0 53 47 08-21-2012

0095 297 0095x297 Holly Av Maryland St Center St E AC 2 531 30 15,930 59 24 41 35 08-22-2012

0057 176 0057x176 Penn St Grand Av El Segundo Blvd E AC 2 1,110 38 42,180 59 45 23 32 08-22-2012

0051 153 0051x153 Pepper St Imperial Av Walnut Av E AC 2 705 30 21,150 59 28 30 42 08-22-2012

0052 156 0052x156 Standard St Grand Av El Segundo Blvd E AC 2 1,048 37 38,776 59 53 24 23 08-15-2012

0084 243 0084x243 Acacia Av California St End E AC 2 667 30 20,010 60 0 44 56 08-21-2012

0086 254 0086x254 Sycamore Av Virginia St Main St E AC 2 1,073 31 33,263 60 16 52 32 08-21-2012

0002 2 0002x2 Apollo St Rosecrans Ave Park Pl E AC 4 1,145 52 59,540 61 69 18 13 08-23-2012

0053 159 0053x159 Eucalyptus Dr Mariposa Av End E AC 2 317 37 11,729 61 63 36 1 08-15-2012

0015 51 0015x51 Franklin Ave Illinois St Kansas St E/s E AC 2 620 39 24,180 61 41 50 9 08-16-2012

0040 133 0040x133 Hillcrest St Pine Av End E AC 2 714 28 19,992 61 34 66 0 08-15-2012

0065 205 0065x205 Nevada St Pine Av End E AC 2 224 32 8,418 61 52 18 30 08-21-2012

0077 267 0077x267 Oak Av Hillcrest St Loma Vista St E AC 2 849 30 25,470 61 17 42 41 08-22-2012

0059 181 0059x181 Sierra St Grand Av El Segundo Blvd E AC 2 1,109 33 36,597 61 13 47 40 08-22-2012

0086 255 0086x255 Sycamore Av Pepper St Sheldon St E AC 2 1,125 31 34,875 61 15 34 51 08-22-2012
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, PCI (0-100)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0085 249 0085x249 Walnut Av Center St Washington St E AC 2 1,783 30 53,490 61 11 37 52 08-21-2012

0055 163 0055x163 Arena St Mariposa Av End E AC 2 321 28 8,988 62 20 37 43 08-22-2012

0063 195 0063x195 Bungalow Dr Maple Av Mariposa Av E AC 2 1,233 28 34,524 62 48 51 1 08-17-2012

0061 185 0061x185 Lomita St Pine Av End E AC 2 298 28 8,344 62 45 46 9 08-16-2012

0058 177 0058x177 McCarthy Ct Imperial Av Walnut Av E AC 2 748 30 22,440 62 37 63 0 08-17-2012

0077 270 0077x270 Oak Av Main St Sheldon St E AC 2 1,453 30 43,590 62 21 70 9 08-17-2012

0057 174 0057x174 Penn St Mariposa Av Pine Av E AC 2 495 30 14,850 62 22 27 51 08-22-2012

0085 244 0085x244 Walnut Av Hillcrest St Virginia St E AC 2 1,682 30 50,460 62 25 62 13 08-17-2012

0097 300 0097x300 Binder Pl Loma Vista St Whiting St E AC 2 334 25 8,350 63 49 50 1 08-15-2012

0063 194 0063x194 Bungalow Dr Walnut Av Maple Av E AC 2 746 30 22,380 63 47 46 7 08-17-2012

0049 150 0049x150 Concord St Mariposa Av Grand Av E AC 2 1,673 30 50,190 63 46 54 0 08-15-2012

0095 295 0095x295 Holly Av Main St Eucalyptus Dr E AC 2 729 30 21,870 63 35 65 0 08-15-2012

0061 184 0061x184 Lomita St Maple Av Mariposa Av E AC 2 1,234 33 40,722 63 48 44 8 08-17-2012

0086 257 0086x257 Sycamore Av Center St Washington St E AC 2 1,783 31 55,273 63 27 63 10 08-28-2012

0084 241 0084x241 Acacia Av Lomita St Center St E AC 2 671 30 20,130 64 0 65 35 08-17-2012

0064 199 0064x199 California St Imperial Hwy Imperial Av E AC 2 810 33 26,730 64 40 57 3 08-21-2012

0049 151 0049x151 Concord St Grand Av El Segundo Blvd E AC 2 950 30 28,500 64 33 57 10 08-15-2012

0077 272 0077x272 Oak Av Center St Washington St E AC 2 1,783 30 53,490 64 21 50 29 08-21-2012

0034 106 0034x106 Richmond St Palm Ave Mariposa Ave E AC 2 562 35 19,970 64 43 44 13 08-17-2012

0053 161 0053x161 Eucalyptus Dr Grand Av El Segundo Blvd E AC 2 1,108 37 40,996 65 50 43 7 08-15-2012

0095 294 0095x294 Holly Av Virginia St Main St E AC 2 1,075 30 32,250 65 29 71 0 08-15-2012

0061 183 0061x183 Lomita St Acacia Av Maple Av E AC 2 1,179 33 38,907 65 38 54 8 08-17-2012

0028 264 0028x264 Maple Ave Virginia St Hillcrest St E AC 2 1,681 30 50,430 65 39 53 8 08-17-2012

0057 173 0057x173 Penn St Maple Av Mariposa Av E AC 2 1,235 28 34,580 65 28 71 1 08-17-2012

0085 247 0085x247 Walnut Av Sheldon St McCarthy Ct E AC 2 758 30 22,740 65 17 71 12 08-17-2012

0085 248 0085x248 Walnut Av Maryland St Center St E AC 2 797 30 23,910 65 0 39 61 08-21-2012

0068 214 0068x214 Illinois Ct Mariposa Av End E AC 2 267 32 9,794 66 43 31 26 08-21-2012

0041 136 0041x136 Loma Vista St Mariposa Av Grand Av E AC 2 1,700 28 47,600 66 33 55 12 08-15-2012

0062 192 0062x192 Maryland St Pine Av Grand Av E AC 2 1,021 30 30,630 66 37 52 11 08-16-2012

0077 268 0077x268 Oak Av Bayonne St Virginia St E AC 2 561 30 16,830 66 0 51 49 08-22-2012

0047 147 0047x147 Virginia St Mariposa Av Grand Av E AC 2 1,698 30 50,940 66 35 56 9 10-08-2015

0047 148 0047x148 Virginia St Grand Av El Segundo Blvd E AC 2 927 30 27,810 66 41 59 0 10-08-2015

0085 245 0085x245 Walnut Av Virginia St Main St E AC 2 1,075 30 32,250 66 32 59 9 08-17-2012

0085 250 0085x250 Walnut Av Washington St Sepulveda Blvd E AC 2 820 30 24,600 66 16 31 53 08-21-2012

0053 157 0053x157 Eucalyptus Dr Imperial Av Maple Av E AC 2 1,405 37 51,985 67 31 59 10 08-17-2012

0015 237 0015x237 Franklin Ave Loma Vista St City Limits E AC 2 144 39 5,616 67 0 99 1 08-16-2012

0057 172 0057x172 Penn St Walnut Av Maple Av E AC 2 700 33 23,100 67 32 58 10 08-17-2012

0051 154 0051x154 Pepper St Walnut Av Maple Ave E AC 2 700 30 21,000 67 28 37 35 08-22-2012

0059 179 0059x179 Sierra St Maple Av Mariposa Av E AC 2 1,235 30 37,050 67 45 54 1 08-17-2012

0047 146 0047x146 Virginia St Sycamore Av Mariposa Av E AC 2 1,561 30 46,830 67 24 65 11 10-08-2015

0040 130 0040x130 Hillcrest St Imperial Av Sycamore Av E AC 2 1,057 35 36,995 68 0 72 28 08-22-2012

0040 132 0040x132 Hillcrest St Palm Av Pine Av E AC 2 1,031 35 36,085 68 33 53 14 08-15-2012

0028 263 0028x263 Maple Ave Main St Virginia St E AC 2 1,074 30 32,220 68 28 62 10 08-17-2012
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City of El Segundo, CA

Pavement Condition Index (PCI) Report - All Streets
Sorted by Rank, PCI (0-100)

BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI PCI Load PCI Climate PCI Other Insp. Date

0062 189 0062x189 Maryland St Walnut Av Maple Av E AC 2 746 33 24,618 68 25 63 12 08-17-2012

0077 266 0077x266 Oak Av Hillcrest St End E AC 2 400 30 13,150 68 0 51 49 08-22-2012

0093 284 0093x284 Pine Av Hillcrest St End E AC 2 480 30 14,400 69 17 74 9 08-15-2012

0048 148 0048x148 Concord Pl Sycamore Av Maple Av E AC 2 350 16 5,600 70 22 42 36 08-22-2012

0053 160 0053x160 Eucalyptus Dr Mariposa Av Grand Av E AC 2 1,520 40 60,800 70 42 52 6 08-15-2012

0095 293 0095x293 Holly Av Valley St Virginia St E AC 2 998 30 29,940 71 23 67 10 08-15-2012

0062 188 0062x188 Maryland St Walnut Av End E AC 2 161 26 4,186 71 0 100 0 08-17-2012

0058 178 0058x178 McCarthy Ct Walnut Av Lomita St E AC 2 701 30 21,030 72 0 99 1 08-17-2012

0077 271 0077x271 Oak Av Sheldon St Penn St E AC 2 454 30 13,620 72 0 74 26 08-22-2012

0046 142 0046x142 Whiting St Palm Av Mariposa Av E AC 2 534 30 16,020 72 40 59 1 08-15-2012

0053 158 0053x158 Eucalyptus Dr Maple Av Oak Av E AC 2 351 37 12,987 73 31 69 0 08-17-2012

0040 131 0040x131 Hillcrest St Sycamore Av Palm Av E AC 2 1,049 35 36,715 73 0 76 24 08-22-2012

0046 143 0046x143 Whiting St Mariposa Av Grand Av E AC 2 1,699 30 50,970 73 35 53 12 08-15-2012

0093 289 0093x289 Pine Av Nevada St End E AC 2 207 30 7,460 74 18 44 38 08-21-2012

0062 190 0062x190 Maryland St Maple Av Mariposa Av E AC 2 1,234 33 40,722 75 49 41 10 08-28-2012

0046 144 0046x144 Whiting St Grand Av El Segundo Blvd E AC 2 927 30 27,810 75 29 57 14 08-15-2012

0089 261 0089x261 Atwood Way Nash St Douglas St E AC 2 1,359 25 33,975 76 0 80 20 08-23-2012

0028 265 0028x265 Maple Ave Hillcrest St End E AC 2 477 30 14,310 76 0 82 18 08-17-2012

0086 256 0086x256 Sycamore Av Sheldon St Penn St E AC 2 453 31 14,043 76 0 61 39 08-22-2012

0094 292 0094x292 Valley St Pine Av End E AC 2 706 25 17,650 76 0 99 1 08-15-2012

0085 246 0085x246 Walnut Av Main St Sheldon St E AC 2 1,434 30 43,020 76 17 67 16 08-17-2012

0089 262 0089x262 Atwood Way Douglas St Nash St E AC 2 1,338 25 33,450 77 0 59 41 08-23-2012

0054 162 0054x162 Cypress St Imperial Av Walnut Av E AC 2 705 30 21,150 77 0 51 49 08-22-2012

0060 182 0060x182 Sierra Pl Pine Av End E AC 2 378 35 14,380 78 0 53 47 08-22-2012

0088 260 0088x260 120th St Aviation Blvd Hornet Way E AC 2 252 30 7,560 79 0 44 56 08-23-2012

0092 279 0092x279 Elm Av Hillcrest St End E AC 2 330 20 6,600 79 0 100 0 08-15-2012

0077 269 0077x269 Oak Av Virginia St Main St E AC 2 1,074 30 32,220 79 0 50 50 08-22-2012

0084 238 0084x238 Acacia Av Hillcrest St End E AC 2 749 30 22,470 80 0 51 49 08-21-2012

0087 259 0087x259 118th St Aviation Blvd Hornet Way E AC 2 252 30 7,560 81 0 33 67 08-23-2012

0086 252 0086x252 Sycamore Av Hillcrest St End E AC 2 643 31 21,183 85 0 71 29 08-21-2012

0083 235 0083x235 Park Pl E Sepulveda Blvd Allied Way E AC 2 1,023 45 46,035 86 0 55 45 08-23-2012

0028 227 0028x227 Maple Ave Parkview Dr N Douglas St E AC 2 630 30 18,900 86 0 71 29 08-28-2012

0064 303 0064x303 California St Imperial Av End E AC 2 132 34 4,488 87 0 52 48 08-21-2012

0044 140 0044x140 Yucca St Maple Av End E AC 2 425 30 13,900 87 8 18 74 08-22-2012

0076 224 0076x224 Campus Dr Nash St Parkview Dr S E AC 2 663 34 22,542 89 0 100 0 08-28-2012

0076 225 0076x225 Campus Dr Parkview Dr S Douglas St E AC 2 675 34 22,950 89 0 96 4 08-28-2012

0071 218 0071x218 Parkview Dr N Maple Av Atwood Way E AC 2 578 51 29,478 91 0 64 36 08-23-2012

0042 138 0042x138 Dune St Acacia Av Sycamore Av E AC 2 689 32 22,048 92 0 65 35 08-21-2012

0028 226 0028x226 Maple Ave Nash St Parkview Dr N E AC 2 687 30 20,610 92 0 48 52 08-28-2012

0073 220 0073x220 Duley Rd Mariposa Av Grand Av E AC 2 1,399 25 30,778 93 0 59 41 08-23-2012

0072 219 0072x219 Parkview Dr S Campus Dr Mariposa Av E AC 2 474 33 15,642 93 0 71 29 08-23-2012

0043 139 0043x139 Redwood Av Dune St End E AC 2 502 32 17,214 93 0 78 22 08-21-2012

0047 145 0047x145 Virginia St Imperial Av Sycamore Av E AC 2 1,055 30 31,650 100 0 0 0 10-08-2015
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City of El Segundo, CA
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29.3 5,004,976
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FORECASTED MAINTENANCE REPORT 
 
Listed in chronological order by plan year then alphabetically by street name, this report presents the 
year and action corresponding to the next scheduled work activity for each segment within the 
pavement network.   
 
 
ACTUAL BUDGET – The Actual budget was generated for the City to demonstrate how the limited $745 / 
yr budget allocation performs against the current citywide conditions. 
 

 City’s Actual budget includes:  

 2016-17 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2017-18 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2018-19 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2019-20 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 

 2020-21 - $450k (Gas Tax); $175k (Measure R); $120k Prop. C, Totaling $745k 
 
We have sorted the following report by functional class (rank) for easy review (Arterial – Local, A to Z 
order). 
 



City of El Segundo, CA

Forecasted Maintenance Report - FY 2016-2021
Sorted by Rank, FY, Name Order (A to Z)

FY BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI Maint. Type Total $

Arterials / Collectors

2016-17 0023 74 0023x74 Imperial Ave Center St California St C AC 2 910 40 36,400 42 AC Overlay $97,916

2016-17 0023 75 0023x75 Imperial Ave Sheldon St Center St C AC 2 1,935 40 77,400 59 AC Overlay $208,206

$306,122

2017-18 0020 69 0020x69 Hughes Way EB Allied Way East End B AC 3 820 37 31,090 38 AC Overlay $86,119

2017-18 0030 93 0030x93 Mariposa Ave EB Nash St Douglas St B AC 4 1,075 32 34,400 48 AC Overlay $95,288

2017-18 0030 94 0030x94 Mariposa Ave EB 97' W/of Douglas St Douglas St B PCC 3 97 31 2,959 32 PCC Repair $12,500

2017-18 0031 95 0031x95 Mariposa Ave WB Douglas St W/s Nash St E/s B AC 2 1,150 32 36,800 41 AC Overlay $101,936

$295,843

2018-19 0013 34 0013x34 El Segundo Bl EB Nash St 225' W/Douglas St A AC 3 1,277 36 46,722 29 AC Overlay $133,158

2018-19 0036 111 0036x111 Selby St Imperial Hwy Walnut Ave C AC 2 610 33 20,130 35 AC Overlay $57,371

2018-19 0067 209 0067x209 Washington St Maple Av Mariposa Av B AC 2 1,234 32 39,488 43 AC Overlay $112,541

$303,069

2019-20 0013 36 0013x36 El Segundo Bl EB 60' E/Aviation Bl Isis Ave A AC 3 1,212 46 59,252 54 AC Overlay $174,201

2019-20 0013 37 0013x37 El Segundo Bl EB Douglas St 225' E/Aviation Bl A AC 3 1,405 46 64,630 41 AC Overlay $190,012

$364,213

2020-21 0009 18 0009x18 Douglas St Rosecrans Ave Park Pl C AC 4 841 62 56,542 46 AC Overlay $171,322

2020-21 0014 42 0014x42 El Segundo Bl WB Isis Ave 105' E/Aviation Bl A AC 3 1,212 39 55,268 45 AC Overlay $167,462

$338,784

Locals

2016-17 0084 241 0084x241 Acacia Av Lomita St Center St E AC 2 671 30 20,130 64 Type II Slurry $4,831

2016-17 0084 242 0084x242 Acacia Av Center St California St E AC 2 909 30 27,270 55 Type II Slurry $6,545

2016-17 0084 243 0084x243 Acacia Av California St End E AC 2 667 30 20,010 60 Type II Slurry $4,802

2016-17 0063 194 0063x194 Bungalow Dr Walnut Av Maple Av E AC 2 746 30 22,380 63 Type II Slurry $5,371

2016-17 0063 195 0063x195 Bungalow Dr Maple Av Mariposa Av E AC 2 1,233 28 34,524 62 Type II Slurry $8,286

2016-17 0064 199 0064x199 California St Imperial Hwy Imperial Av E AC 2 810 33 26,730 64 Type II Slurry $6,415

2016-17 0064 200 0064x200 California St End Walnut Av E AC 2 1,418 34 48,212 42 AC Overlay $103,656

2016-17 0064 201 0064x201 California St Maple Av Mariposa Av E AC 2 1,234 33 40,722 59 Type II Slurry $9,773

2016-17 0064 303 0064x303 California St Imperial Av End E AC 2 132 34 4,488 87 Type II Slurry $1,077

2016-17 0092 280 0092x280 Elm Av California St Washington St E AC 2 935 30 28,050 50 Cape Seal $23,562

2016-17 0069 216 0069x216 Indiana Ct Maple Av End E AC 2 417 32 14,594 39 AC Overlay $31,377

2016-17 0090 273 0090x273 Irene Ct Penn St End E AC 2 288 23 7,774 57 Type II Slurry $1,866

2016-17 0061 183 0061x183 Lomita St Acacia Av Maple Av E AC 2 1,179 33 38,907 65 Type II Slurry $9,338

2016-17 0061 184 0061x184 Lomita St Maple Av Mariposa Av E AC 2 1,234 33 40,722 63 Type II Slurry $9,773

2016-17 0062 188 0062x188 Maryland St Walnut Av End E AC 2 161 26 4,186 71 Type II Slurry $1,005

2016-17 0062 189 0062x189 Maryland St Walnut Av Maple Av E AC 2 746 33 24,618 68 Type II Slurry $5,908

2016-17 0062 190 0062x190 Maryland St Maple Av Mariposa Av E AC 2 1,234 33 40,722 75 Type II Slurry $9,773

2016-17 0058 177 0058x177 McCarthy Ct Imperial Av Walnut Av E AC 2 748 30 22,440 62 Type II Slurry $5,386

2016-17 0058 178 0058x178 McCarthy Ct Walnut Av Lomita St E AC 2 701 30 21,030 72 Type II Slurry $5,047

2016-17 0077 271 0077x271 Oak Av Sheldon St Penn St E AC 2 454 30 13,620 72 Type II Slurry $3,269

2016-17 0077 272 0077x272 Oak Av Center St Washington St E AC 2 1,783 30 53,490 64 Type II Slurry $12,838
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City of El Segundo, CA

Forecasted Maintenance Report - FY 2016-2021
Sorted by Rank, FY, Name Order (A to Z)

FY BranchID Sec ID Conc ID Name From To Rank Type Lanes L W Area PCI Maint. Type Total $

2016-17 0091 277 0091x277 Palm Av Sheldon St Center St E AC 2 1,933 30 57,990 47 Cape Seal $48,712

2016-17 0091 278 0091x278 Palm Av California St Sepulveda Blvd E AC 2 1,755 30 52,650 51 Cape Seal $44,226

2016-17 0057 172 0057x172 Penn St Walnut Av Maple Av E AC 2 700 33 23,100 67 Type II Slurry $5,544

2016-17 0057 173 0057x173 Penn St Maple Av Mariposa Av E AC 2 1,235 28 34,580 65 Type II Slurry $8,299

2016-17 0059 179 0059x179 Sierra St Maple Av Mariposa Av E AC 2 1,235 30 37,050 67 Type II Slurry $8,892

2016-17 0086 257 0086x257 Sycamore Av Center St Washington St E AC 2 1,783 31 55,273 63 Type II Slurry $13,266

2016-17 0086 258 0086x258 Sycamore Av Washington St Sepulveda Blvd E AC 2 819 31 25,389 56 Type II Slurry $6,093

2016-17 0085 247 0085x247 Walnut Av Sheldon St McCarthy Ct E AC 2 758 30 22,740 65 Type II Slurry $5,458

2016-17 0085 248 0085x248 Walnut Av Maryland St Center St E AC 2 797 30 23,910 65 Type II Slurry $5,738

2016-17 0085 249 0085x249 Walnut Av Center St Washington St E AC 2 1,783 30 53,490 61 Type II Slurry $12,838

2016-17 0085 250 0085x250 Walnut Av Washington St Sepulveda Blvd E AC 2 820 30 24,600 66 Type II Slurry $5,904

$434,867

2017-18 0087 259 0087x259 118th St Aviation Blvd Hornet Way E AC 2 252 30 7,560 81 Type II Slurry $1,890

2017-18 0088 260 0088x260 120th St Aviation Blvd Hornet Way E AC 2 252 30 7,560 79 Type II Slurry $1,890

2017-18 0082 234 0082x234 Allied Way Hughes Way E Park Pl E AC 2 1,684 45 75,780 28 AC Overlay $167,474

2017-18 0002 2 0002x2 Apollo St Rosecrans Ave Park Pl E AC 4 1,145 52 59,540 61 Type II Slurry $14,885

2017-18 0089 261 0089x261 Atwood Way Nash St Douglas St E AC 2 1,359 25 33,975 76 Type II Slurry $8,494

2017-18 0089 262 0089x262 Atwood Way Douglas St Nash St E AC 2 1,338 25 33,450 77 Type II Slurry $8,363

2017-18 0076 224 0076x224 Campus Dr Nash St Parkview Dr S E AC 2 663 34 22,542 89 Type II Slurry $5,636

2017-18 0076 225 0076x225 Campus Dr Parkview Dr S Douglas St E AC 2 675 34 22,950 89 Type II Slurry $5,738

2017-18 0073 220 0073x220 Duley Rd Mariposa Av Grand Av E AC 2 1,399 25 30,778 93 Type II Slurry $7,695

2017-18 0042 138 0042x138 Dune St Acacia Av Sycamore Av E AC 2 689 32 22,048 92 Type II Slurry $5,512

2017-18 0083 235 0083x235 Park Pl E Sepulveda Blvd Allied Way E AC 2 1,023 45 46,035 86 Type II Slurry $11,509

2017-18 0019 68 0019x68 Hawaii St Aviation Bl Alaska Ave E AC 4 1,450 46 66,700 15 AC Level/Overlay $153,410

2017-18 0068 214 0068x214 Illinois Ct Mariposa Av End E AC 2 267 32 9,794 66 Type II Slurry $2,449

2017-18 0023 78 0023x78 Imperial Ave West End Hillcrest St E AC 2 670 30 21,600 35 Cape Seal $18,792

2017-18 0028 226 0028x226 Maple Ave Nash St Parkview Dr N E AC 2 687 30 20,610 92 Type II Slurry $5,153

2017-18 0028 227 0028x227 Maple Ave Parkview Dr N Douglas St E AC 2 630 30 18,900 86 Type II Slurry $4,725

2017-18 0071 218 0071x218 Parkview Dr N Maple Av Atwood Way E AC 2 578 51 29,478 91 Type II Slurry $7,370

2017-18 0072 219 0072x219 Parkview Dr S Campus Dr Mariposa Av E AC 2 474 33 15,642 93 Type II Slurry $3,911

2017-18 0086 256 0086x256 Sycamore Av Sheldon St Penn St E AC 2 453 31 14,043 76 Type II Slurry $3,511

2017-18 0085 251 0085x251 Walnut Av Sepulveda Blvd Selby St E AC 2 643 30 19,290 45 Cape Seal $16,782

2017-18 0067 208 0067x208 Washington St Walnut Av Maple Av E AC 2 748 32 23,936 54 Type II Slurry $5,984

$461,168

2018-19 0063 196 0063x196 Bungalow Dr Pine Av End E AC 2 251 30 8,780 52 Cape Seal $7,814

2018-19 0063 197 0063x197 Bungalow Dr Pine Av Grand Av E AC 2 1,021 30 30,630 51 Cape Seal $27,261

2018-19 0063 198 0063x198 Bungalow Dr Elsey Pl El Segundo Blvd E AC 2 299 33 9,867 66 Type II Slurry $2,516

2018-19 0064 202 0064x202 California St Mariposa Av Holly Av E AC 2 999 32 31,968 35 Cape Seal $28,452

2018-19 0064 203 0064x203 California St Grand Av Franklin Av E AC 2 560 38 21,280 61 Type II Slurry $5,426

2018-19 0098 301 0098x301 Elsey Pl Bungalow Dr Center St E AC 2 265 32 8,480 58 Type II Slurry $2,162

2018-19 0015 51 0015x51 Franklin Ave Illinois St Kansas St E/s E AC 2 620 39 24,180 68 Type II Slurry $6,166

2018-19 0015 52 0015x52 Franklin Ave Kansas St E/s Center St E/s E AC 2 1,320 39 51,480 55 Type II Slurry $13,127

2018-19 0015 53 0015x53 Franklin Ave Center St E/s Sheldon St E/s E AC 2 1,946 30 58,380 56 Type II Slurry $14,887
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2018-19 0095 296 0095x296 Holly Av Penn St Lomita St E AC 2 700 30 21,000 55 Cape Seal $18,690

2018-19 0095 297 0095x297 Holly Av Maryland St Center St E AC 2 531 30 15,930 66 Cape Seal $14,178

2018-19 0095 298 0095x298 Holly Av California St Sepulveda Blvd E AC 2 1,617 30 48,510 54 Cape Seal $43,174

2018-19 0070 217 0070x217 Indiana St Mariposa Av Grand Av E AC 2 1,519 32 48,608 55 Cape Seal $43,261

2018-19 0061 185 0061x185 Lomita St Pine Av End E AC 2 298 28 8,344 69 Type II Slurry $2,128

2018-19 0061 186 0061x186 Lomita St Pine Av Grand Av E AC 2 1,019 28 28,532 64 Type II Slurry $7,276

2018-19 0061 187 0061x187 Lomita St Grand Av El Segundo Blvd E AC 2 1,111 28 31,108 56 Type II Slurry $7,933

2018-19 0062 191 0062x191 Maryland St Pine Av End E AC 2 324 28 9,072 64 Type II Slurry $2,313

2018-19 0062 192 0062x192 Maryland St Pine Av Grand Av E AC 2 1,021 30 30,630 72 Type II Slurry $7,811

2018-19 0062 193 0062x193 Maryland St Grand Av El Segundo Blvd E AC 2 1,109 30 33,270 62 Type II Slurry $8,484

2018-19 0065 204 0065x204 Nevada St Mariposa Av Pine Av E AC 2 500 32 16,000 65 Type II Slurry $4,080

2018-19 0065 205 0065x205 Nevada St Pine Av End E AC 2 224 32 8,418 68 Type II Slurry $2,147

2018-19 0065 212 0065x212 Nevada St Grand Av El Segundo Blvd E AC 2 1,109 32 35,488 55 Cape Seal $31,584

2018-19 0066 206 0066x206 Oregon St Mariposa Av Pine Av E AC 2 499 32 15,968 63 Type II Slurry $4,072

2018-19 0066 207 0066x207 Oregon St Pine Av End E AC 2 369 32 11,808 59 Type II Slurry $3,011

2018-19 0066 213 0066x213 Oregon St Grand Av El Segundo Blvd E AC 2 1,108 32 35,456 55 Type II Slurry $9,041

2018-19 0057 174 0057x174 Penn St Mariposa Av Pine Av E AC 2 495 30 14,850 69 Type II Slurry $3,787

2018-19 0057 175 0057x175 Penn St Holly Av Grand Av E AC 2 519 30 15,570 35 Cape Seal $13,857

2018-19 0057 176 0057x176 Penn St Grand Av El Segundo Blvd E AC 2 1,110 38 42,180 66 Type II Slurry $10,756

2018-19 0093 288 0093x288 Pine Av Sheldon St Center St E AC 2 1,932 30 57,960 62 Type II Slurry $14,780

2018-19 0093 289 0093x289 Pine Av Nevada St End E AC 2 207 30 7,460 81 Type II Slurry $1,902

2018-19 0093 290 0093x290 Pine Av Nevada St Washington St E AC 2 1,313 30 39,390 39 Cape Seal $35,057

2018-19 0093 291 0093x291 Pine Av Illinois St Indiana St E AC 2 328 30 9,840 58 Cape Seal $8,758

2018-19 0056 169 0056x169 Sheldon St Pine Av End E AC 2 277 27 7,479 63 Type II Slurry $1,907

2018-19 0060 182 0060x182 Sierra Pl Pine Av End E AC 2 378 35 14,380 84 Type II Slurry $3,667

2018-19 0059 180 0059x180 Sierra St Pine Av Grand Av E AC 2 1,020 33 33,660 64 Type II Slurry $8,583

2018-19 0059 181 0059x181 Sierra St Grand Av El Segundo Blvd E AC 2 1,109 33 36,597 68 Type II Slurry $9,332

$429,379

2019-20 0084 238 0084x238 Acacia Av Hillcrest St End E AC 2 749 30 22,470 85 Type II Slurry $5,842

2019-20 0084 240 0084x240 Acacia Av Pepper St Cypress St E AC 2 853 30 25,590 64 Type II Slurry $6,653

2019-20 0055 163 0055x163 Arena St Mariposa Av End E AC 2 321 28 8,988 67 Type II Slurry $2,337

2019-20 0055 164 0055x164 Arena St Mariposa Av Pine Av E AC 2 469 28 13,132 39 Cape Seal $12,081

2019-20 0055 165 0055x165 Arena St Grand Av El Segundo Blvd E AC 2 1,109 38 42,142 64 Type II Slurry $10,957

2019-20 0097 300 0097x300 Binder Pl Loma Vista St Whiting St E AC 2 334 25 8,350 70 Type II Slurry $2,171

2019-20 0050 151 0050x151 Cedar St Imperial Av Walnut Av E AC 2 705 30 21,150 63 Type II Slurry $5,499

2019-20 0048 148 0048x148 Concord Pl Sycamore Av Maple Av E AC 2 350 16 5,600 77 Type II Slurry $1,456

2019-20 0049 150 0049x150 Concord St Mariposa Av Grand Av E AC 2 1,673 30 50,190 70 Type II Slurry $13,049

2019-20 0049 151 0049x151 Concord St Grand Av El Segundo Blvd E AC 2 950 30 28,500 71 Type II Slurry $7,410

2019-20 0054 162 0054x162 Cypress St Imperial Av Walnut Av E AC 2 705 30 21,150 84 Type II Slurry $5,499

2019-20 0092 279 0092x279 Elm Av Hillcrest St End E AC 2 330 20 6,600 85 Type II Slurry $1,716

2019-20 0015 236 0015x236 Franklin Ave Main St Loma Vista St E AC 2 1,760 39 68,640 65 Type II Slurry $17,846

2019-20 0015 237 0015x237 Franklin Ave Loma Vista St City Limits E AC 2 144 39 5,616 74 Type II Slurry $1,460

2019-20 0040 130 0040x130 Hillcrest St Imperial Av Sycamore Av E AC 2 1,057 35 36,995 75 Type II Slurry $9,619

Page 3 of 5



City of El Segundo, CA
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2019-20 0040 131 0040x131 Hillcrest St Sycamore Av Palm Av E AC 2 1,049 35 36,715 80 Type II Slurry $9,546

2019-20 0040 132 0040x132 Hillcrest St Palm Av Pine Av E AC 2 1,031 35 36,085 75 Type II Slurry $9,382

2019-20 0040 133 0040x133 Hillcrest St Pine Av End E AC 2 714 28 19,992 68 Type II Slurry $5,198

2019-20 0095 293 0095x293 Holly Av Valley St Virginia St E AC 2 998 30 29,940 78 Type II Slurry $7,784

2019-20 0095 294 0095x294 Holly Av Virginia St Main St E AC 2 1,075 30 32,250 72 Type II Slurry $8,385

2019-20 0095 295 0095x295 Holly Av Main St Eucalyptus Dr E AC 2 729 30 21,870 70 Type II Slurry $5,686

2019-20 0041 137 0041x137 Loma Vista St Grand Av Binder Pl E AC 2 753 28 21,084 64 Type II Slurry $5,482

2019-20 0028 263 0028x263 Maple Ave Main St Virginia St E AC 2 1,074 30 32,220 75 Type II Slurry $8,377

2019-20 0028 264 0028x264 Maple Ave Virginia St Hillcrest St E AC 2 1,681 30 50,430 72 Type II Slurry $13,112

2019-20 0028 265 0028x265 Maple Ave Hillcrest St End E AC 2 477 30 14,310 81 Type II Slurry $3,721

2019-20 0077 266 0077x266 Oak Av Hillcrest St End E AC 2 400 30 13,150 75 Type II Slurry $3,419

2019-20 0077 267 0077x267 Oak Av Hillcrest St Loma Vista St E AC 2 849 30 25,470 68 Type II Slurry $6,622

2019-20 0077 268 0077x268 Oak Av Bayonne St Virginia St E AC 2 561 30 16,830 73 Type II Slurry $4,376

2019-20 0077 269 0077x269 Oak Av Virginia St Main St E AC 2 1,074 30 32,220 84 Type II Slurry $8,377

2019-20 0077 270 0077x270 Oak Av Main St Sheldon St E AC 2 1,453 30 43,590 69 Type II Slurry $11,333

2019-20 0091 274 0091x274 Palm Av Hillcrest St End E AC 2 339 30 10,170 58 Type II Slurry $2,644

2019-20 0091 275 0091x275 Palm Av Hillcrest St Virginia St E AC 2 1,681 30 50,430 58 Type II Slurry $13,112

2019-20 0051 153 0051x153 Pepper St Imperial Av Walnut Av E AC 2 705 30 21,150 66 Type II Slurry $5,499

2019-20 0051 154 0051x154 Pepper St Walnut Av Maple Ave E AC 2 700 30 21,000 74 Type II Slurry $5,460

2019-20 0093 284 0093x284 Pine Av Hillcrest St End E AC 2 480 30 14,400 76 Type II Slurry $3,744

2019-20 0093 285 0093x285 Pine Av Hillcrest St Virginia St E AC 2 1,329 30 39,870 65 Type II Slurry $10,366

2019-20 0093 286 0093x286 Pine Av Virginia St Main St E AC 2 1,076 30 32,280 48 Cape Seal $29,698

2019-20 0052 155 0052x155 Standard St Mariposa Av Grand Av E AC 2 1,580 37 58,460 65 Type II Slurry $15,200

2019-20 0052 156 0052x156 Standard St Grand Av El Segundo Blvd E AC 2 1,048 37 38,776 66 Type II Slurry $10,082

2019-20 0086 253 0086x253 Sycamore Av Hillcrest St Virginia St E AC 2 1,681 31 52,111 64 Type II Slurry $13,549

2019-20 0086 254 0086x254 Sycamore Av Virginia St Main St E AC 2 1,073 31 33,263 67 Type II Slurry $8,648

2019-20 0086 255 0086x255 Sycamore Av Pepper St Sheldon St E AC 2 1,125 31 34,875 68 Type II Slurry $9,068

2019-20 0094 292 0094x292 Valley St Pine Av End E AC 2 706 25 17,650 80 Type II Slurry $4,589

2019-20 0085 244 0085x244 Walnut Av Hillcrest St Virginia St E AC 2 1,682 30 50,460 68 Type II Slurry $13,120

2019-20 0085 245 0085x245 Walnut Av Virginia St Main St E AC 2 1,075 30 32,250 73 Type II Slurry $8,385

2019-20 0085 246 0085x246 Walnut Av Main St Sheldon St E AC 2 1,434 30 43,020 83 Type II Slurry $11,185

2019-20 0046 142 0046x142 Whiting St Palm Av Mariposa Av E AC 2 534 30 16,020 79 Type II Slurry $4,165

2019-20 0046 143 0046x143 Whiting St Mariposa Av Grand Av E AC 2 1,699 30 50,970 79 Type II Slurry $13,252

2019-20 0046 144 0046x144 Whiting St Grand Av El Segundo Blvd E AC 2 927 30 27,810 81 Type II Slurry $7,231

$403,393

2020-21 0084 239 0084x239 Acacia Av Hillcrest St Cedar St E AC 2 2,449 30 73,470 55 Cape Seal $69,797

2020-21 0084 241 0084x241 Acacia Av Lomita St Center St E AC 2 671 30 20,130 68 Type II Slurry $5,435

2020-21 0084 242 0084x242 Acacia Av Center St California St E AC 2 909 30 27,270 62 Type II Slurry $7,363

2020-21 0084 243 0084x243 Acacia Av California St End E AC 2 667 30 20,010 65 Type II Slurry $5,403

2020-21 0045 141 0045x141 Bayonne St Maple Av Palm Av E AC 2 699 30 20,970 54 Cape Seal $19,922

2020-21 0063 194 0063x194 Bungalow Dr Walnut Av Maple Av E AC 2 746 30 22,380 67 Type II Slurry $6,043

2020-21 0063 195 0063x195 Bungalow Dr Maple Av Mariposa Av E AC 2 1,233 28 34,524 66 Type II Slurry $9,321

2020-21 0064 199 0064x199 California St Imperial Hwy Imperial Av E AC 2 810 33 26,730 68 Type II Slurry $7,217
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2020-21 0064 201 0064x201 California St Maple Av Mariposa Av E AC 2 1,234 33 40,722 63 Type II Slurry $10,995

2020-21 0064 303 0064x303 California St Imperial Av End E AC 2 132 34 4,488 87 Type II Slurry $1,212

2020-21 0092 280 0092x280 Elm Av California St Washington St E AC 2 935 30 28,050 85 Type II Slurry $7,574

2020-21 0053 157 0053x157 Eucalyptus Dr Imperial Av Maple Av E AC 2 1,405 37 51,985 74 Type II Slurry $14,036

2020-21 0053 158 0053x158 Eucalyptus Dr Maple Av Oak Av E AC 2 351 37 12,987 80 Type II Slurry $3,506

2020-21 0053 159 0053x159 Eucalyptus Dr Mariposa Av End E AC 2 317 37 11,729 68 Type II Slurry $3,167

2020-21 0053 160 0053x160 Eucalyptus Dr Mariposa Av Grand Av E AC 2 1,520 40 60,800 77 Type II Slurry $16,416

2020-21 0053 161 0053x161 Eucalyptus Dr Grand Av El Segundo Blvd E AC 2 1,108 37 40,996 72 Type II Slurry $11,069

2020-21 0015 54 0015x54 Franklin Ave Sheldon St Main St E AC 2 1,435 30 43,050 57 Cape Seal $40,898

2020-21 0041 134 0041x134 Loma Vista St Imperial Av Sycamore Av E AC 2 1,055 28 29,540 58 Type II Slurry $7,976

2020-21 0041 135 0041x135 Loma Vista St Sycamore Av Mariposa Av E AC 2 1,582 28 44,296 65 Type II Slurry $11,960

2020-21 0041 136 0041x136 Loma Vista St Mariposa Av Grand Av E AC 2 1,700 28 47,600 73 Type II Slurry $12,852

2020-21 0091 276 0091x276 Palm Av Virginia St Main St E AC 2 1,075 30 32,250 50 Cape Seal $30,638

2020-21 0093 287 0093x287 Pine Av Main St Sheldon St E AC 2 1,434 30 43,020 52 Cape Seal $40,869

2020-21 0034 105 0034x105 Richmond St El Segundo Bl Grand Ave S/s E AC 2 905 39 34,827 65 Type II Slurry $9,403

2020-21 0034 106 0034x106 Richmond St Palm Ave Mariposa Ave E AC 2 562 35 19,970 71 Type II Slurry $5,392

2020-21 0034 121 0034x121 Richmond St Grand Ave Mariposa Ave E AC 2 1,630 39 63,070 60 Type II Slurry $17,029

2020-21 0047 146 0047x146 Virginia St Sycamore Av Mariposa Av E AC 2 1,561 30 46,830 67 Type II Slurry $12,644

2020-21 0047 147 0047x147 Virginia St Mariposa Av Grand Av E AC 2 1,698 30 50,940 66 Type II Slurry $13,754

2020-21 0047 148 0047x148 Virginia St Grand Av El Segundo Blvd E AC 2 927 30 27,810 66 Type II Slurry $7,509

2020-21 0044 140 0044x140 Yucca St Maple Av End E AC 2 425 30 13,900 92 Type II Slurry $3,753

$413,150
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APPENDIX D 
 

PARKING LOT LIST AND MAPS 



Name Location Total Area (SF)

1 Library lot
Southwest corner of Main St. and 
Mariposa Ave. 12,757

2 Public parking lot North of 410 Main St 5,956

3 City vehicle parking lot 350 Main St 6,188

4 Police Department 300 block of Standard 14,508

5 Fire Station 1 314 Main St 22,942

6 Public parking lot
Northeast corner of Franklin Ave. 
and Richmond St. 15,818

7 City personnel parking lot SEC Standard & Holly 11,290

8 Parking lot
Northwest corner of Grand Ave. and 
Eucalyptus Dr. 6,583

9
Parking area South side of Rec 
Park 339 Sheldon 44,651

10 North side of Rec Park Guaymas Way 46,600

11 Water Department Yard 400 Lomita Street 26,597

12 Water Department reservoir Maryland St 28,759

13 City Yard 150 Illinois St 82,490

14 The Lakes Golf Course 400 S Sepulveda 80,168

15
Campus El Segundo Athletic Fields 
Parking

Southeast corner of Campus Dr. and 
Parkview Dr. 38,071

16 Fire Station 2 2261 E Mariposa Ave 17,156

CITY OF EL SEGUNDO PARKING LOT LIST



Guaymas Way

Fire Station 1

Parking Structure Parking area 
S side of Rec Park

Public parking lot

Water
Department

Yard

Public parking lot

Police Dept

Parking lot

City personnel 
parking lot

Public parking lot

City vehicle
 parking lot

Water Dept
reservoir

RECREATION PARK

HILLTOP PARK

LIBRARY PARK

M
A

IN
 S

T

GRAND AVE

FRANKLIN AVE

MARIPOSA AVE

R
IC

H
M

O
N

D
 S

T

S
IE

R
R

A
 S

T

S
T
A

N
D

A
R

D
 S

T

P
E

N
N

 S
T

E
U

C
A

L
Y

P
T

U
S

 D
R

M
A

R
Y

L
A

N
D

 S
T

PINE AVE

HOLLY AVE

A
R

E
N

A
 S

T

L
O

M
IT

A
 S

T

S
H

E
L

D
O

N
 S

T

S
IE

R
R

A
 P

L

S
IE

R
R

A
 S

T

S
H

E
L

D
O

N
 S

T

HOLLY AVE

PINE AVE

P
E

N
N

 S
T

A
R

E
N

A
 S

T

P
E

N
N

 S
T

M
A

R
Y

L
A

N
D

 S
T

L
O

M
IT

A
 S

T
L
O

M
IT

A
 S

T

0 500 Feet

1

2

6

3

4

5

7

8 9

10

11 12

abola
Oval

abola
Oval



City Yard

The Lakes Golf Course

Transit Way lot

ChevronChevron

E EL SEGUNDO BLVD

S D
OU

GL
AS

 S
T

S S
EP

UL
VE

DA
 B

LV
D

S HUGHES WY

CO
RA

L C
IR

UTAH AVE

N 
NA

SH
 ST

ALASKA AVE

N 
DO

UG
LA

S 
ST

ILL
IN

OI
S S

T

AL
LIE

D 
WY

E FRANKLIN AVE

S ALLIED WY

CO
NT

IN
EN

TA
L B

LV
D

N 
SE

PU
LV

ED
A B

LV
D

CHAPMAN WAY

N

0 500 1,000 Feet

13

14



City Yard

Campus Athletic 
Field Parking

Fire Station 2

S D
OU

GL
AS

 S
T

E MARIPOSA AVE

E ELM AVE

WA
SH

IN
GT

ON
 ST

E OAK AVE

E FRANKLIN AVE

E HOLLY AVE

CAMPUS DR

IN
DI

AN
A C

T

CONTINENTAL BLVD

PA
RK

VI
EW 

DR 
S

IN
DI

AN
A S

T

N 
SE

PU
LV

ED
A B

LV
D

KA
NS

AS
 S

T

LA
IR

PO
RT

 S
T

E EL SEGUNDO BLVD

E GRAND AVE

CA
MP

US
 S

Q 
E

CA
MP

US
 S

Q 
W

S S
EP

UL
VE

DA
 B

LV
D

E MARIPOSA AVE

N 
NA

SH
 ST

DU
LE

Y R
D

E GRAND AVE

N 
DO

UG
LA

S 
ST

E PINE AVE

ILL
IN

OI
S S

T

WASHINGTON
PARK

HOLLY
PARKETTE

CAMPUS EL
SEGUNDO

Chevron
Chevron

N

0 500 1,000 Feet

13

15

16

abola
Oval



APPENDIX E 

EL SEGUNDO PARKS AND OPEN SPACES 



Name Location

Approximate 

Area (SF)

1 Acacia Park 600 block of W. Acacia Ave. 23,189

2 Candy Cane Park

100 Block of Whiting St., north of 

Binder Pl. 5,761

3 Holly Valley Park

Southeast corner of W. Holly Ave at 

Valley St. 7,584

4 Campus El Segundo Athletic Field 2201 E. Mariposa Ave. 209,375

5

Imperial Ave. Strip and Memory 

Tree Row

Imperial Ave. between Hillcrest Ave. 

and Center St. 669,907

6 Clutter's Park

E. Imperial Ave between Cypress St. 

and Sheldon St. 754

7 El Segundo Dog Park

E. Imperial Ave. at McCarthy Ct., 

between Sheldon St. and Center St. 78,002

8 Independence Park

Washington St. between Walnut 

Ave. and Sycamore Ave. 44,008

9 Constitution Park

Washington St. between Sycamore 

St. and Maple Ave. 44,737

10 Washington Park

Washington St. between Maple Ave. 

and Mariposa Ave. 187,136

11 Freedom Park

Illinois St. between Mariposa Ave. 

and Holly Ave. 131,428

12 Hilltop Park

Northwest corner of Maryland St. and 

Grand Ave. 89,896

13 Camp Eucalyptus 641 California St. 16,551

14 Kansas Park

Northwest corner of Kansas St. and 

Holly Ave. 18,453

15 Library Park

600 Block of Main St., between Palm 

Ave. and Mariposa Ave. 108,557

16

The Plunge - Urho Saari Swim 

Stadium 219 W. Mariposa Ave. 19,801

17 Recreation Park 401 Sheldon St. 844,022

18 Sycamore Park

Southeast corner of Sycamore Ave. 

and California St. 33,566

19 Teen Center and Skate Park 405 E. Grand Ave. 23,702

CITY OF EL SEGUNDO PARKS



Parks and 
Facilities locations

City of El Segundo
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Address:
600 Block of W. Acacia Ave, West of Loma Vista 

ACACIA AVE.

Acacia Park
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Address:
100 Block of Whiting St, North of Binder Pl. 

Address:
Corner of W. Holly Ave & Valley St. 

W. HOLLY AVE.
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5

Candy Cane Park

Holly Valley Park

Play ground

Play ground



Address:
2201 E Mariposa Ave.

6

Campus El Segundo



7

Campus El Segundo



Address:
Imperial Ave, between Hillcrest Ave & Center St. 

Address:
East Imperial Ave at Sheldon St.

Address:
East Imperial Ave, between McCarthy Court & Sheldon St

IMPERIAL AVE.

IMPERIAL AVE.

IMPERIAL AVE.

8

Clutter’s Park

El Segundo Dog Park

Memory Row
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IMPERIAL AVE.

IMPERIAL AVE.
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Clutter’s Park

El Segundo Dog Park

Memory Row



Address:
Washington St, 
between Walnut & 
Sycamore Ave.  
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Independence Park



Address:
Washington St, 
between Sycamore 
& Maple Ave.
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Constitution Park



Address:
Washington St, between Maple & 
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Washington Park

Play ground



Address:
Illinois St, between Mariposa & Holly 
Ave.
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Freedom Park



Address:
Corner of Maryland St & Grand Ave.

E GRAND AVE.
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Hilltop Park

swimming 
pool

Play ground



Address:
Corner of Kansas St & Holly Ave.
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Kansas Park

Play ground
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Address:
600 Block of Main St, between Palm & Mariposa Ave. 

16

Library Park



W. MARIPOSA AVE.

Address:
219 W. Mariposa Ave.

17

The Plunge

swimming pool

swimming pool
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18

Recreation Park



E. PINE AVE.

Address:
401 Sheldon St.

19

Recreation Park



E. SYCAMORE AVE.
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Address:
Corner of Sycamore Ave & California St.

20

Sycamore Park

Play ground



Address:
405 E. Grand Ave.

21

Teen Center

Skate park

Basketball 
court



Address:
2240 E. Grand Ave.

22

Wiseburn Aquatics

swimming pool

swimming pool
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	B. As additional consideration, CONSULTANT and CITY agree to abide by the terms and conditions contained in this Agreement;
	C. As additional consideration, CITY agrees to pay CONSULTANT a sum not to exceed ________________________ for CONSULTANT’s services.  CITY may modify this amount as set forth below.  Unless otherwise specified by written amendment to this Agreement, ...

	2. SCOPE OF SERVICES.
	A. CONSULTANT will perform services listed in the attached Exhibit “A,” which is incorporated by reference.
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	3. PERFORMANCE STANDARDS.  While performing this Agreement, CONSULTANT will use the appropriate generally accepted professional standards of practice existing at the time of performance utilized by persons engaged in providing similar services.  CITY ...
	4. PAYMENTS.  For CITY to pay CONSULTANT as specified by this Agreement, CONSULTANT must submit a detailed invoice to CITY which lists the hours worked and hourly rates for each personnel category and reimbursable costs (all as set forth in Exhibit “A...
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	C. Understands the facilities, difficulties, and restrictions attending performance of the services under this Agreement.

	If services involve work upon any site, CONSULTANT agrees that CONSULTANT has or will investigate the site and is or will be fully acquainted with the conditions there existing, before commencing the services hereunder.  Should CONSULTANT discover any...
	8. TERM.  The term of this Agreement will be from _______________ to _____________ [or for ______ years from __________], unless otherwise terminated pursuant to Section 15.
	9. TIME FOR PERFORMANCE.
	A. CONSULTANT will not perform any work under this Agreement until:
	i. CONSULTANT furnishes proof of insurance as required under Section 23 of this Agreement; and
	ii. CITY gives CONSULTANT a written notice to proceed.

	B. Should CONSULTANT begin work on any phase in advance of receiving written authorization to proceed, any such professional services are at CONSULTANT’s own risk.

	10. CONSISTENCY.  In interpreting this Agreement and resolving any ambiguities, the main body of this Agreement takes precedence over the attached Exhibits; this Agreement supersedes any conflicting provisions.  Any inconsistency between the Exhibits ...
	A. Exhibit A: Quote.
	B. Exhibit B: ___________.

	11. CHANGES.  CITY may order changes in the services within the general scope of this Agreement, consisting of additions, deletions, or other revisions, and the contract sum and the contract time will be adjusted accordingly.  All such changes must be...
	12. TAXPAYER IDENTIFICATION NUMBER.  CONSULTANT will provide CITY with a Taxpayer Identification Number.
	13. PERMITS AND LICENSES.  CONSULTANT, at its sole expense, will obtain and maintain during the term of this Agreement, all necessary permits, licenses, and certificates that may be required in connection with the performance of services under this Ag...
	14. WAIVER.  CITY’s review or acceptance of, or payment for, work product prepared by CONSULTANT under this Agreement will not be construed to operate as a waiver of any rights CITY may have under this Agreement or of any cause of action arising from ...
	15. TERMINATION.
	A. Except as otherwise provided, CITY may terminate this Agreement at any time with or without cause.
	B. CONSULTANT may terminate this Agreement at any time upon thirty days’ written notice.
	C. Upon receiving a termination notice, CONSULTANT will immediately cease performance under this Agreement unless otherwise provided in the termination notice.  Except as otherwise provided in the termination notice, any additional work performed by C...
	D. Should termination occur, all finished or unfinished documents, data, studies, surveys, drawings, maps, reports and other materials prepared by CONSULTANT will, at CITY’s option, become CITY’s property, and CONSULTANT will receive just and equitabl...
	E. Should the Agreement be terminated pursuant to this Section, CITY may procure on its own terms services similar to those terminated.
	F. By executing this document, CONSULTANT waives any and all claims for damages that might otherwise arise from CITY’s termination under this Section.

	16. OWNERSHIP OF DOCUMENTS.  All documents, data, studies, drawings, maps, models, photographs and reports prepared by CONSULTANT under this Agreement are CITY’s property.  CONSULTANT may retain copies of said documents and materials as desired but wi...
	17. PUBLICATION OF DOCUMENTS.  Except as necessary for performance of service under this Agreement, no copies, sketches, or graphs of materials, including graphic art work, prepared pursuant to this Agreement, will be released by CONSULTANT to any oth...
	18. INDEMNIFICATION.  This Agreement contemplates that CONSULTANT will act both as a design professional (as defined by Civil Code § 2782.8) and for other management services.  Accordingly, CONSULTANT agrees to provide indemnification as follows:
	A. CONSULTANT must save harmless, indemnify and defend CITY and all its officers, employees and representatives from and against any and all suits, actions, or claims, of any character whatever, brought for, or on account of, any injuries or damages s...
	B. Defense For All Non-Design Professional Liabilities. Notwithstanding the foregoing and without diminishing any rights of the City under subsection A, for any liability, claim, demand, allegation against City arising out of, related to, or pertainin...
	C. For purposes of this section “CITY” includes CITY’s officers, officials, employees, agents, representatives, and certified volunteers.
	D. It is expressly understood and agreed that the foregoing provisions are intended to be as broad and inclusive as is permitted by the law of the State of California and will survive termination of this Agreement.

	19. ASSIGNABILITY.  This Agreement is for CONSULTANT’s professional services.  CONSULTANT’s attempts to assign the benefits or burdens of this Agreement without CITY’s written approval are prohibited and will be null and void.
	20. INDEPENDENT CONTRACTOR.  CITY and CONSULTANT agree that CONSULTANT will act as an independent contractor and will have control of all work and the manner in which it is performed.  CONSULTANT will be free to contract for similar service to be perf...
	21. AUDIT OF RECORDS.  CONSULTANT will maintain full and accurate records with respect to all services and matters covered under this Agreement.  CITY will have free access at all reasonable times to such records, and the right to examine and audit th...
	22. INSURANCE.
	A. Before commencing performance under this Agreement, and at all other times this Agreement is effective, CONSULTANT will procure and maintain the following types of insurance with coverage limits complying, at a minimum, with the limits set forth be...
	B. Commercial general liability insurance will meet or exceed the requirements of ISO-CGL Form No. CG 00 01 11 85 or 88, or equivalent.  The amount of insurance set forth above will be a combined single limit per occurrence for bodily injury, personal...
	C. Professional liability coverage will be on an “occurrence basis” if such coverage is available, or on a “claims made” basis if not available.  When coverage is provided on a “claims made basis,” CONSULTANT will continue to renew the insurance for a...
	D. Automobile coverage will be written on ISO Business Auto Coverage Form CA 00 01 06 92, including symbol 1 (Any Auto).
	E. CONSULTANT will furnish to CITY valid Certificates of Insurance evidencing maintenance of the insurance required under this Agreement, a copy of an Additional Insured endorsement confirming CITY has been given Insured status under the CONSULTANT’s ...
	F. Should CONSULTANT, for any reason, fail to obtain and maintain the insurance required by this Agreement, CITY may obtain such coverage at CONSULTANT’s expense and deduct the cost of such insurance from payments due to CONSULTANT under this Agreemen...

	23. USE OF SUBCONTRACTORS.  CONSULTANT must obtain CITY’s prior written approval to use any consultants while performing any portion of this Agreement.  Such approval must approve of the proposed consultant and the terms of compensation.
	24. INCIDENTAL TASKS.  CONSULTANT will meet with CITY monthly to provide the status on the project, which will include a schedule update and a short narrative description of progress during the past month for each major task, a description of the work...
	25. NOTICES.  All communications to either party by the other party will be deemed made when received by such party at its respective name and address as follows:
	26. CONFLICT OF INTEREST.  CONSULTANT will comply with all conflict of interest laws and regulations including, without limitation, CITY’s conflict of interest regulations.
	27. SOLICITATION.  CONSULTANT maintains and warrants that it has not employed nor retained any company or person, other than CONSULTANT’s bona fide employee, to solicit or secure this Agreement.  Further, CONSULTANT warrants that it has not paid nor h...
	28. THIRD PARTY BENEFICIARIES.  This Agreement and every provision herein is generally for the exclusive benefit of CONSULTANT and CITY and not for the benefit of any other party.  There will be no incidental or other beneficiaries of any of CONSULTAN...
	29. INTERPRETATION.  This Agreement was drafted in and will be construed in accordance with the laws of the State of California, and exclusive venue for any action involving this agreement will be in Los Angeles County.
	30. COMPLIANCE WITH LAW.  CONSULTANT agrees to comply with all federal, state, and local laws applicable to this Agreement.
	31. ENTIRE AGREEMENT.  This Agreement, and its Exhibits, sets forth the entire understanding of the parties.  There are no other understandings, terms or other agreements expressed or implied, oral or written.  There are ______ Exhibits to this Agreem...
	32. RULES OF CONSTRUCTION.  Each Party had the opportunity to independently review this Agreement with legal counsel.  Accordingly, this Agreement will be construed simply, as a whole, and in accordance with its fair meaning; it will not be interprete...
	33. SEVERABILITY.  If any portion of this Agreement is declared by a court of competent jurisdiction to be invalid or unenforceable, then such portion will be deemed modified to the extent necessary in the opinion of the court to render such portion e...
	34. AUTHORITY/MODIFICATION.  The Parties represent and warrant that all necessary action has been taken by the Parties to authorize the undersigned to execute this Agreement and to engage in the actions described herein.  This Agreement may be modifie...
	35. ACCEPTANCE OF ELECTRONIC SIGNATURES.  The Parties agree that this Agreement, agreements ancillary to this Agreement, and related documents to be entered into in connection with this Agreement will be considered signed when the signature of a party...
	36. CAPTIONS.  The captions of the paragraphs of this Agreement are for convenience of reference only and will not affect the interpretation of this Agreement.
	37. TIME IS OF ESSENCE.  Time is of the essence for each and every provision of this Agreement.
	38. FORCE MAJEURE.  Should performance of this Agreement be prevented due to fire, flood, explosion, acts of terrorism, war, embargo, government action, civil or military authority, the natural elements, or other similar causes beyond the Parties’ rea...
	39. STATEMENT OF EXPERIENCE.  By executing this Agreement, CONSULTANT represents that it has demonstrated trustworthiness and possesses the quality, fitness and capacity to perform the Agreement in a manner satisfactory to CITY.  CONSULTANT represents...
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